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Section C - Description/Specifications/Statement of Work

SECTION C —DESCRIPTION/SPECS/'WORK STATEMENT
SPECIFICATIONS/STATEMENT OF WORK/PERFORMANCE WORK STATEMENT

Work under this performance-based task order will be performed in accordance with the following description/ specifications/ statement of
work (SOW) which herein will be referred to as Performance Work Statement (PWS):

SHORT TITLE: BUSINESS APPLICATIONSIN SERVICE ENGINEERING AGENT (BA ISEA) INTEGRATED PRODUCT TEAM
(IPT) TECHNICAL SUPPORT

10 PURPOSE
11 SCOPE

This PWS covers program management, modernization, |ogistics engineering, sustainment engineering and hardware engineering,
independent verification and validation, and training support services for Naval Information Warfare Center (NIWC) Atlantic in support to the
Program Executive Office for Manpower, Logistics and Business Solutions (PEO MLB), Logistics (LOG) Information Technology (1T)
Services Delivery Team. This support encompasses sustaining Maintenance Figure of Merit (MFOM) Family of Systems (FoS) (thereinafter
referred as the MFOM system) and Naval Tactical Command Support System (NTCSS) current solutions as well as transitioning and
integrating the MFOM and NTCSS existing capabilitiesinto PEO MLB LOG IT Services Delivery Team's future Naval Operational Business
Logistics Enterprise (NOBLE) FoS.

NOTE: Website and e-mail addresses referenced within the PWS and Contract Data Reguirements List (CDRL) forms are subject to change.
For any website and e-mail address not working during time of performance, the contractor shall contact the Contracting Officer’'s
Representative (COR) or Contracting Officer for latest website and e-mail address. An incorrect website or eemail address does not aleviate a
contractor from required reporting or access requirements.

111 Multiple Funding

Thistask order is funded with multiple appropriations as delineated on specified contract line item numbers (CLINS). The applicable PWS
task(s) associated with each CLIN isoutlined in Section B and Section G.

12 BACKGROUND

BA ISEA IPT encompasses | SEA functions across legacy programs including MFOM, NTCSS, and anticipated future FoS programs. In this
way, the IPT seeks to leverage the same human resources across multiple programs in order to gain efficiencies and economies of scale.

BA ISEAs responsihility is to deploy the software to the field/end-user and ensure the software isworking. BA |SEA's focusisto provide
hardware upgrades and replacements, deploy/install updated software to the end-user, and provide Service Desk support to the end-usersto
assist with resolving issues. The BA ISEA does not make changes to the software. If software changes are required, the software is assessed
and software changes are executed by software devel opers which are not part of the BA 1SEA IPT.

MFOM system is aweb-based family of software applications that operate on classified and unclassified networks both ashore and afloat,
calculating aunit's material readiness, and displaying maintenance and readiness information in various formats that support the chain of
command from the Office of the Chief of Naval Operations (OPNAV) to the Sailor. MFOM provides near rea-time material-based readiness
reporting to the Defense Readiness Reporting System-Navy (DRRS-N), improves the Naval maintenance community’s I T, improves the
accuracy of the material-based readiness values, and improves the Naval maintenance community’s worker and workload efficiencies. MFOM
is adiverse maintenance, logistics and readiness reporting software solution with multiple components including a computing infrastructure, a
cross domain solution, a multitude of configuration items, backend databases, ship/shore equipment models, communication, and messaging
suites, and 16 user facing software applications that operate on classified and unclassified networks both ashore and afloat. The BA ISEA IPT
does not make changes to the MFOM software, the BA 1SEA deploys the software Afloat to the end-user/ships after it's changed or modified
and tested.

NTCSS s alogistics command and control support information system for management of ships, submarines, aviation squadrons, and
intermediate maintenance activities (afloat and ashore) and is designated as a Mission Essential, Acquisition Category (ACAT) in accordance
with, Mg or Automated Information System (MAIS). NTCSS is an open architecture client-server system using a common server and
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operating environment with tactical systems and provides afull range of application segments to satisfy readiness and logistics business needs
of the Navy. NTCSSisaroll-up of several independent legacy systems including the Shipboard Non-Tactical Automated Data Processing
(ADP) Program and Naval Aviation Logistics Command Information System. It is the support side of the Joint Maritime Command
Information System, with NTCSS Afloat as the tactical side. The BA ISEA IPT does not make changes to the NTCSS software, the BA ISEA
deploys the software Ashore and Afloat to the end-user after it's changed or modified and tested.

The PEO MLB LOG IT Services Delivery Team, the assigned Navy Program Office to manage MFOM and NTCSS, is executing future
program strategies to replace and integrate the MFOM and NTCSS capabilities into their future FoS Program. The future FoS program is
currently referred to as NOBLE, including Naval Operational Supply System (NOSS) and Naval-Maintenance, Repair and Overhaul
(N-MRO). However, it is expected that plans will change and this program will continue to morph as the program office seeks to overcome
affordability challenges. The BA ISEA IPT is expected to support whatever product eventually materializes. Thisincludesinterna 1PT
processes as well as Naval Information Warfare Systems Command (NAVWAR) enterprise procedures, processes, and policy. It is anticipated
that this IPT’s software may be utilized as proof of concept or our team may be requested to assist in rewriting new enterprise processes.

2.0 PLACE(S) OF PERFORMANCE
21 GOVERNMENT FACILITIES

Government facilities (i.e., office space or lab space) are provided to those contractor personnel that would otherwise adversely affect the
work performance if they were not available on Government site. Labor categories with supplied Government facilities shall be located at

1837 Morris Street, Bldg. Z133, Norfolk, VA 23511 or 9456 4! Avenue, Bldg. V53, Norfolk, VA 23511,

211 Access to Government facilities

NIWC Atlantic and other Government installations have restricted access. Contractors are limited to access during certain days and times as
specified in the workweek requirements of this PWS. If access to the assigned Government facility is restricted due to safety/security exercise,
an Executive Order, or an administrative leave determination applying to the local activity (e.g., inclement weather), the contractor, in
agreement with the COR, shall make alternative work arrangements. The contractor shall adjust work schedule, work at an alternate location,
or if aternate work arrangements cannot be accommodated, the contractor shall notify the COR of the inability to access the assigned facility
prior to charging their time to the task order as direct cost provided such charges are consistent with the contractor’s accounting practices. The
ability to work at an aternate location that is not a Government or contractor facility site is dependent on the contractor having an alternative
work site agreement with the employee. The ability to work at an aternate |ocation may not be an option for certain support services.

212 Training Requirements and Exercise Support

Contractor personnel working full-time or partially at a Government facility shall complete all applicable training requirements as specified
under Mandatory Training, PWS Para 8.0. Contractor personnel may a so be required to participate in safety, security (e.g., Anti-Terrorism
Force Protection (AT/FP)), and operational training exercises (possibly two per year). Applicable contractor personnel shall support and
participate in the training exercise which may include role-playing and reacting to exercise injects based on the situation or exercise
objectives.

2.1.3 Emergency Management at Government I nstallations

During emergency situations including health (e.g., COVID-19 pandemic) and weather related circumstances, contractor personnel with
scheduled access to a Government installation shall coordinate with the COR prior to reporting to their Government worksite. Access will be
in accordance with the latest Government installation requirements and restrictions. The contractor shall identify with the COR if certain
personnel are designated mission essential and determine the work expectations during the emergency period of performance. Depending on
the type of support, working from an alternative worksite may or may not be allowed.

22 CONTRACTOR FACILITIES

A significant portion of work issued under this task order requires close liaison with the Government. The contractor shall be prepared to
establish alocal facility within athirty (30)-mile radius of NIWC Atlantic Norfolk facility located at 1837 Morris Street, Bldg. 2133, Norfolk,
VA 23511 and /or 9456 4" Avenue, Bldg. V53, Norfolk, VA 23511. The contractor shall be capable of quickly interfacing with the secure labs
located at NIWC Atlantic. The contractor’s facility is not necessarily for the exclusive use of thistask order and can be utilized on a shared
basis. The contractor shall meet all facility location and size requirements within 30 days after task order award. The contractor shall ensure
facility includes space for offices, conference rooms, lab work, and a staging area for materials and equipment.

2.3 ALTERNATE WORK LOCATIONS

The ahility to provide support from an aternate |ocation (includes working from an employee’s residence or other non-Government facility) is
dependent on the type of support required, the contractor employee’s ability and trustworthiness, and the company’s employment policy.
Allowing work to be performed at an alternate location is not an option for al positions and personnel. The ultimate decision to allow work
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performed at an alternate work location will be determined by the COR. If alternate work |ocations are allowed, the company shall have
defined criteria addressing the minimum requirement to have continuous, secure internet connectivity. Each applicable contractor employee
shall have an established signed telework agreement between the company and employee. For each contractor employee proposed to work at
an alternate location, the contractor shall submit awritten request and justification to the COR with a copy of the applicable employee’s
signed telework agreement which becomes part of the COR files. If the requirements for teleworking and/or alternate work locations are not
outlined/specified in the employee agreement documentation, the contractor shall include a copy of those requirements with the signed
employee agreement. Working at an alternative location shall not adversely affect the response time required in support of the task order. The
Government reserves the right to disallow any billable hours by contractor employees working at an alternative work location without
obtaining prior Government approval. The Government reserves the right to discontinue the ability to work from an alternate location at any
time without cause. The inability of a contractor to respond to the requirements of the task order due to telework conditions will be negatively
reflected in the Contractor Performance Assessment Reporting System (CPARS). The contractor shall utilize the Government site or Client
site (vice contractor site) overhead |abor rate for personnel working from their residence unless their Accounting System requires a different
billing structure.

3.0 PERFORMANCE REQUIREMENTS

The following paragraphs list non-personal services tasks that will be required throughout this task order. The contractor shall provide
necessary resources with knowledge and experience as cited in the personnel qualification requirement to support the listed tasks. The
contractor shall perform requirementsin accordance with Federal Acquisition Regulation (FAR) and/or Defense Federal Acquisition
Regulation Supplement (DFARS) that do not include performance of inherently Government functions. The contractor shall complete all
required tasks while controlling and tracking performance and goalsin terms of costs, schedules, and resources.

The BA ISEA IPT is utilizing the Agile methodology as approved by PEO MLB LOG IT Services Delivery Team. The contractor shall meet
evolving requirements while leveraging Agile best practices and robust communication between the product sponsor and the project team.
Additionally, the contractor shall provide this support using the BA | SEA toolsets (e.g., JRA/JAMA or equivaent) implemented and
provided by the Government. The contractor shall support stakeholders and their respective organizations to understand, embrace, and adopt
Agile methodologies, processes, and culture.

31 PROJECT MANAGEMENT SUPPORT (OMN, OPN)

The contractor shall provide project management (PM) services to support NIWC Atlantic in maintaining, sustaining, and enhancing the BA
ISEA core applications and software components, infrastructure platforms and technologies, internal and external interfaces, aswell as
transitioning the current capabilities to the future FoS.

3.1.1 Program Support

3111 The contractor shall provide program support services for planning, organizing, and managing resources to bring about the
successful execution of specific program/project goals and objectives as defined in this PWS. The primary objective of thistask isto achieve
al of the project goals and objectives while adhering to specific project constraints (scope, quality, schedule, and cost). The contractor shall
apply standards, principles, and techniques of project management to monitor, control, and direct completion of al requirements, from receipt
and initiation through planning, scheduling, execution, monitoring, transition, and closure. The contractor shall document and update its
progress on completing tasking in the Task Order Status Report (TOSR) (CDRL T001) that is detailed in Section 5 of this PWS. Contractor
shall:

1 Plan, schedule, facilitate, and document meetings

2. Provide Subject Matter Expertise (SME) to support to the Government
3. Respond to the Government’s status reporting and data call requests

4. Provide out year program and spend plan/budget planning

5. Record, track, and manage action items

6. Conduct analysis and develop Courses of Action (COAS)

7. Develop, collect, and report performance metrics

8. Provide technical writing and editing support to enhance documentation

312 Schedule Management Support
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3121 The contractor shall coordinate with the Government to develop an approach, and define the associated artifacts, to manage the
schedul e requirements associated with this PWS. The contractor shall tailor this plan to the overall BA ISEA execution strategy and document
this approach in the Cost and Schedule Milestone Plan (CDRL T002) as outlined in Section 5 of this PWS. The contractor shall provide
monthly updates to the defined schedule artifacts as part of both the TOSR (CDRL T001) and monthly Program Management Review (PMRs)
(CDRL T004). The contractor shall address the following actions in the Cost and Schedule Milestone Plan (CDRL T002) as well as briefing
them in the Monthly PMR (CDRL T004):

1 Manage planned events and project milestones
2. Manage task due dates and constraints

3. Manage task order deliverables

4, Manage internal and external dependencies

5. Identify and report schedule risk, issues, and variances

6. I dentify recommendations and corrective actions to be implemented to mitigate risk

7. Integrate schedule data and artifacts with other Government plans and schedule artifacts
313 Cost Management Support

3131 The contractor shall coordinate with the Government to devel op an approach, and define the associated artifacts, to manage the
cost associated with this task order. The contractor shall aign this plan to the overall BA ISEA IPT cost and schedule strategy and document
this approach and associated artifacts in the Cost and Schedule Milestone Plan (CDRL T002). The contractor shall provide a Contract Funds
Status Report (CDRL T003) and discuss cost performance and results during the monthly PMRs (CDRL T004).

3.14 Risk Management Support

The contractor shall provide support by utilizing the risk parametersidentified in the BA ISEA IPT Project Management Plan and assist in
identifying and documenting al relevant risks to include mitigation strategies and contingency plans for risks, when required. The contractor
shall report the total risks (including mitigation and contingency), exposure trends, and risk composite summaries to the Government during
the monthly PMRs (CDRL T004).

3.15 Scrum Master Support

The contractor shall provide support responsible for promoting and supporting Scrum and ensuring the scrum framework is followed. The
contractor shall assist the team with understanding and applying Scrum theory, practices, rules, and values. The contractor shall serve as the
Scrum Master and be committed to removing impediments and hel ping the team become self-organizing and empowered to create, innovate,
and make decisions for themselves as one team. The contractor shall lead and participate in Program Increment Planning, Scrum meetings,
Sprint planning, Sprint reviews, and Sprint retrospectives.

3.16 Project Management Reviews (PMR)

The contractor shall coordinate, prepare, and conduct monthly PMRs (CDRL T004). The purpose of the PMRs is to ensure both the contractor
and the Government have a mutual understanding of the progress and status of tasking with this PWS.

32 MODERNIZATION SUPPORT (OPN, OMN, RDT&E, SCN)

The contractor shall provide modernization support services for installation planning, database conversion, and system installation and
turnover in CONUS, OCONUS, or aboard a ship locations. This support encompasses sustaining the BA ISEA 1PT’s current solutions as well
astransitioning and integrating BA ISEA IPT’s existing capabilitiesinto the PEO MLB LOG IT Services Delivery Team's future FOS.

The contractor shall plan for timely delivery and installation of software and hardware such as laptop servers and application peripherals such
as docking stations and printersto afloat platforms and shore sites. Providing this support in an effective and efficient manner will ensure
maximum access to and implementation of ISEA technology, services, and resources.

With Agile transition in mind, the contractor support shall meet evolving requirements, metrics collection and reporting, and
process/procedural changes.



N6523622F3047P00001 - FINAL

Page 13 of 91

Due to operational requirements, schedules, and the availability of required resources and/or downtime of those resources, extended
workweek (EWW) may be required for professional (i.e., salaried) employees.

321 Installation Planning (OPN, OMN, or RDT& E)

The contractor shall provide advanced planning support for installation planning. The contractor shall perform installation planning activities
to include build plans, schedules, and work packages to support the delivery and integration of new capability into existing and new
platforms, relocation of existing capability, and the removal of capability. The contractor shall support platform modernization planning and
installation planning for existing platforms, as well as transition and integration planning for newly built platforms. The contractor shall
support development of installation strategies and requirements, fielding plans and schedules, cost estimates, installation approval
documentation, installation work scope and tasking statements, and other installation related plans and reports.

The contractor shall support activities required to obtain installation/site approval such as those required by the Navy Modernization Process
(NMP), the C51 Modernization Process (C5IMP), and the Fleet Readiness Certification Board (FRCB) processes. The contractor shall support
installation planning through fielding analysis of Authorization To Operate (ATO) packages, engineering documentation, Systems
Administration Guides (SAG), Fielding Plans, Ship Change Documents (SCDs) and Software Delivery Documents (SWD), Plan of Action
and Milestones (POA& Ms), Installation Requirements Drawings (IRDs), processes to field to environments including DevOps, systems and
patches under development, ISEA hardware specifications, hardware Pre-Installation Test and Checkout (PITCO), Systems Integration Test
(SIT) and Final Acceptance Test (FAT), and Electromagnetic Environmental Effects (E3) studies.

The contractor shall provide support for Installation Planning Artifacts (CDRL T005) to develop Systems Integration and Enterprise
Application Request for Change (RFC) packages, System-level and Platform-level Systems Operation Verification Test (SOVTs) documents,
network Boundary Change Requests (BCRS), Ship Installation Readiness and Site Survey Reports, In-Briefs, Regional Maintenance &
Modernization Coordination Office (RMMCO) books for new construction ships, and contact emails for On-Site Install Coordinators or sites
for pre-upgrade tasks.

The contractor shall compile and report Advanced Planning Group (APG) metrics, dashboard reports, Agile Sprint tracking and manage
Sprint and datacenter meetings as directed. The contractor shall distribute Integrated Logistics Support (ILS) (CDRL T019) packages and
MFOM software as directed, upload install completion deliverables to Share-point, follow up with On-Site Installation Coordinator (OSICs)
for cyber-green install completion, request ship tag-out databases for conversion, order the E52/INIT files (contains all of the Automated
Sequence Indicators (ASls) at the time of creation for a specific ship) for ships maintenance system conversions to Automated Work
Notification (AWN) and submit Install Design Plan (IDP) drawing inputs (CDRL T005).

3.2.2 Database Conversion Support (OMN, SCN)

The contractor shall provide database support services to build the suite of databases for shore and afloat activities and perform quality
assurance (QA) activitiesin accordance with the BA ISEA processes and procedures. The contractor shall provide a Database Build POA&M
(CDRL T006) for timely delivery of the databases to shore and afloat platforms. The contractor shall provide a QA POA&M (CDRL T006)
and execute QA activities to completed suite of databases for shore and afloat activities.

3.2.3 System Installation and Turnover Support (OPN, OMN)

Programs under the BA ISEA IPT’s purview have been in the sustainment stage of the Defense acquisition lifecycle for many years. The
current software installation process follows the hardware centric ship main process which is manual (boots on the ground) and resource (time
and people) intensive taking approximately five years to upgrade all users. Recent innovations and advancements by software devel opment
teams have been realized resulting in software upgrade devel opments that are ready to deploy in approximately three weeks providing an
opportunity to drastically improve Fleet operations and cyber security posture. To exacerbate the current resource intensive and
time-consuming installation process, the impact of the Coronavirus Disease (COVID)-19 pandemic has underscored existing gaps and the
need to close them. Specifically, PEO C4l leadership has asked product teams to use remote support, when possible, to avoid travel, minimize
exposure, and maximize safety. This mandate, coupled with recent innovations and advancements by the software devel opment teams have
created an opportunity to not only drastically improve Fleet operations but also the opportunity to enable manpower, cost and schedule
efficiencies to be realized throughout all impacted communities. To fully capitalize on this opportunity, current operational concepts,
processes, and procedures must be adapted, improved, and/or created.

The contractor shall apply engineering, anaytical, technical disciplines, and skills to establish and maintain long-term engineering, operation,
and maintenance support for BA ISEA system capabilities.

The contractor shall support the execution of installation responsibilities in accordance with the BA |SEA processes and procedures. The
contractor shall provide afloat and shore installation and integration plans, drawings, technical change documentation and notices, and
procedures. This support includes site/platform support.



N6523622F3047P00001 - FINAL

Page 14 of 91
The contractor shall provide Daily Status Reports (DSR) (CDRL T007) on adaily basisfor each installation it is performing until aFinal DSR
is submitted. The contractor shall report and include in the DSR, all defects found during installations. The DSR shall be submitted to the
COR on adaily basis only when an actual installation is occurring. The DSR is not required when an installation is not occurring. The DSR
shall include travel details when off-site installations are required. The DSR shall also address Training details when the installer is required to
provide user training during an installation.

Except for specia situations addressed in the subsection below (Exceptions to Afloat Standards) the contractor shall perform all afloat (ship
and submarine) and shore installation services in accordance with the requirements contained in the current version of the NAV SEA SL720-
AA-MAN-030, NAVSEA Navy Modernization Process Management and Operations Manual (NMP-MOM) aso known as “One Book”,
Afloat Installation Process Handbook (AlIPH), and the Shore Installation Process Handbook (SIPH). All installation documentation, including
Memorandums of Agreement (MOAS), Ship Installation Documents (SIDs), and SOV Ts documents, delivered under this task order shall meet
the technical and formatting requirements for the documents contained in the NMP-MOM and in this PWS. Installation practices shall
conform to the requirements and standards identified in this PWS.

Exceptions to Afloat Standards:

The afloat (shipboard and submarine) standards shall apply to all NIWC installations even when the installation occurs on non-Navy vessels
such as Military Sealift Command (M SC) Ships unless specific permission to substitute a commercial standard has been granted in writing by
the BA ISEA COR. To obtain permission to substitute acommercial standard, the contractor may be required to provide a copy of the
standard to the Contracting Officer, NIWC 4.2, or the cognizant Program Executive Office (PEO) Design Authority for review. In general, the
Military Standards that apply to C4ISR installations can be followed on both commercial vessels and Navy ships, so permission to deviate
from these standards will rarely be granted. If the installation is governed by a NIWC IRD, approval may be required from the PEO Design
Authority for the IRD to alow the use of commercial standards. Thisinternal Government process could take an indefinite period of time.
The contractor shall forward any exception requests to the government Service Delivery Manager (SDM) as soon as the contractor is aware
that an exception is necessary.

Mandatory Shipboard and Submarine Requirements Documents:

Adherence to the documents referenced in the Government BA | SEA processes and procedures is a requirement of this PWS during the
performance of work on or for ships, submarines, and other afloat platforms. Whenever one of these standards is applicable to an installation
and the standard states that something “should” be done, the contractor shall do what the standard says “ should” be done unless specific
permission not to do so has been granted by the COR or stated in the task order.

Shipboard and Submarine Guidance Documents:

The guidance documents referenced in the government BA | SEA processes and procedures shall be used as guidance to interpret the
mandatory requirements. The contractor is permitted to deviate from the methods (how to) guidance provided in the government BA |SEA
processes and procedures as long as:

1 The deviation will not increase safety risks.

2. The deviation will not cause a violation of the requirements contained in the PWS or the Mandatory Reguirements Documents reference
the government BA | SEA processes and procedures.

3. Alternative guidance is used that can be shown to provide an overall benefit to the Government.

The contractor shall coordinate with Regional Maintenance and Modernization Coordination Offices (RMMCO) or other Government
designated gatekeepers for surface and subsurface installationg/alterations.

3231 Pre-installation Support

Ship Checks/Site Surveys - The Contractor shall conduct inspections of ships and submarines (Ship Checks) and shore sites (Site Surveys)
scheduled for installs to determine the optimum location and configuration for an equipment/system installation and any site or platform
preparation requirements. The Contractor shall be capable of gathering all pertinent environmental, engineering, configuration, and design
information relevant to site conditions, analyzing the collected data, performing necessary calculations to make technical recommendations,
and preparing Pre-installation artifacts (CDRL T008) are technical reports and documentation such as Site Survey Reports,
Pre-lmplementation Briefs , In-Briefs/Out-Briefs, Ship Check Reports, and DSRs (CDRL T007), for a specific installation or a group of
installations.

Upon completion of a Ship Check or Site Survey, a completed Ship Check Report or Site Survey Report shall be provided to the BA ISEA
IPT COR and assigned Project Lead.

3.2.3.1.1 Pre-installation Preparation Requirements
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When afloat installation preparation work is required that is beyond the capacity of the contractor to perform for any reason, the contractor
shall be tasked to describe in detail the work that must be performed to complete the installation.

3.2.3.1.2 Pre-installation Checkout

A Pre-Installation Check-Out (PICO) is conducted prior to commencing Modernization efforts on affected systems to identify pre-existing
discrepancies which, if uncorrected, could delay or prevent successful completion of the install. PICO shall be conducted when determined by
the Program Acquisition Resource Manager (PARM), ISEA, assigned Project Lead or government SDM that the complexity and risk
associated with the alternation/SC warrant a PICO requirement. Thus, not all BA ISEA afloat installs will require a PICO; however, in the
case that oneis required, the contractor shall work with the assigned Project Lead to determine scheduling of and coordination with the ship.

3232 Installation Support

The contractor shall provide the technical support services necessary to accomplish or support an assigned installation in accordance with a
Government approved design package. Installations shall be in accordance with applicable directives and this PWS.

The contractor shall install new or upgraded software and/or hardware such as laptop servers and application peripherals such as docking
stations and printers on surface ships, submarines, specia purpose crafts, and shore platforms located worldwide. The contractor shall support
the following tasks onboard ships and submarines and shore platforms:

1 Installation/removal/modification of equipment/systems/software.

2. Validation and verification that equipment/systems are operational.

3. In some less common installation scenarios, rack modification may be necessary. This could potentially include removing the back of
arack, disconnecting/reconnecting/rearranging cables, installing rack slides, rearranging rack slides, drilling holes, and using fasteners

such as screws to attach hardware.

The contractor shall provide installation testing and logistic support documentation and services as described in this section of the PWS.
32321 Platform System Operational Verification Testing

The contractor shall provide support to conduct a Platform SOVT utilizing government approved test plans and procedures. This process will
include an inspection of the system installation for discrepancies. All discrepancies shall be documented and included in the completed SOVT
document (CDRL T009).

The contractor shall perform system checkout/Platform System Operational Verification Tests in accordance with the government approved
SOV T document (CDRL T009) for the installation. The contractor shall correct al installation related deficiencies discovered during the
Platform SOVT or refer these to the assigned Project Lead for further action. Major discrepancies and/or deficiencies that will adversely
impact task completion schedule shall be immediately reported to the assigned Project Lead and government SDM. The contractor shall
provide an operational system to be certified by the designated government point of contact, SDM, quality inspector (Contractor QA Lead)
and the receiving activity (Ship, Sub, or Shore Site).

3.2.3.2.2 Training Support

The contractor shall conduct on-site training on specific software as part of the installation/upgrade task. The contractor shall record and
submit the names and points of contact information for all individual s receiving training, the training dates, and training locations prior to
leaving the afloat platform or installation site.

3.2.3.2.3 Ingdlation Logistic Support Documentation

The contractor shall provide recommended changes/modifications to the Platform SOV T and tests, Software Installation Plan (SIP), SAG or
other documentation (CDRL T009) as identified by red-lining the document (CDRL T009) in accordance with BA ISEA processes and
procedures. At the conclusion of each installation, the contractor shall furnish two copies of modification/red-lined version of the SIP (CDRL
T009): one set to the ship, submarine, or shore site upon task completion, and one set to the assigned Project Lead. The red-lined SIP (CDRL
TO09) shall include the following items:

1 Changes in the Pre-installation procedures for the applications

2. Changes in the Installation procedures for the applications
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3. Changesto configuration settings for the applications being installed

4. Changes to environment settings (i.e., hardware, software)
5. Changes to database settings and files

3.2.33 Technical Assistance

The contractor shall provide technical assistance directly to shore sites and afloat platforms (ships and submarines) for Casualty Report
(CASREP) resolution, fault analysis, testing and/or repair of various installed applications and equipment, as assigned, to restore the unitsto
operational status. The contractor personnel providing technical assistance shall be prepared to travel for onsite assistance within 24 hours of
notification. These personnel shall be technically knowledgeable and capable of analyzing system problems and implementing corrective
actions without direct assistance or support from NIWC Atlantic personnel when required. The contractor shall submit findings, analysis
results, and failure and corrective action reports associated with the technical assistance provided, after issue resolution.

3.2.3.3.1 Fault Isolation and Repair

The contractor shall perform fault isolation and repair on equipment/systems. Faults discovered and corrective action taken shall be
documented and conveyed to the COR and assigned Project Lead. If the unit is not repairable or if such repair is outside the scope of the
assignment, the Contractor must immediately notify the assigned Project Lead or ISEA and obtain proper instructions for reporting and/or
returning the item.

3.3 TECHNICAL SUSTAINMENT SUPPORT (OMN)

Technical Sustainment Support Services within this Task Order (TO) are provided for NIWC Atlantic in support to the PEO MLB LOG IT
Services Delivery Team. This support encompasses sustaining the BA ISEA IPT’s current solution as well as transitioning and integrating BA
ISEA [PT's existing capabilitiesinto the PEO MLB LOG IT Services Delivery Team's future FoS.

The contractor shall provide Technical Sustainment Support services for Distance Support (Service Desk), Documentation Services Support,
Proactive Sustainment Support, and Networking Services Support to United States Fleet Forces (USFF) and Foreign Military Services (FMS)
customers and end-users by providing timely information and technical assistance.

The contractor shall provide functional Subject Matter Experts (SMES) with application knowledge and experience required to review,
address, and resolve or make recommendations for resolution of incident tickets. (Reference PWS Attachment 1 for specific application
information)

Due to operational requirements, schedules, and the availability of required resources and/or downtime of those resources, extended
workweek (EWW) may be required for professional (i.e., salaried) employees.

331 Service Desk Services Support

The contractor Service Desk support shall assist with Service Desk activities and act as points of contact (POCs) for the BA ISEA IPT Service
Desk. The contractor shall utilize the tiered support process to ensure incident tickets are properly maintained and escalated.

The BA ISEA IPT Service Desk support activities are executed in a blended staff environment to include Civilians, Military, and contractor
support personnel. The Service Desk Contractor support provided in this TO shall blend into this Service Desk model and have the knowledge
and experience to fill gaps and provide support across the BA ISEA |PT.

The contractor Service Desk support are expected to be co-located with the BA ISEA IPT Service Desk Civilians and Military personnel.
However, alternate work locations may be approved by the COR. Alternate work locations are not an option for all positions and personnel
due to the work requirements. (Reference section 2.3 of this PWS)

The contractor shall provide Service Desk Services support to assist USFF and FSM customers with incident ticket resolution by providing
technical assistance to create, review, process, and track incident tickets through resolution via the NIWC Atlantic’s Incident Management
tool. Occasionally, after all other distance support options have been exhausted, the contractor may be required to provide on-site technical
support to troubleshoot and resolve an incident ticket. On-site technical support locations may be CONUS, OCONUS, or aboard a ship. For
on-site visits, the contractor shall provide a Technical Assist Visit Report (CDRL T010).

The BA ISEA IPT Service Desk team is transitioning to Agile processes. The contractor shall work with the team to provide metrics (CDRL
T011) in accordance with the BA 1SEA [PT processes and procedures.

The contractor shall provide Service Desk support across the BA 1SEA IPT to include support for:

1 Operating Systems (OS) (Windows, Linux)
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OS Security

Authentication

Access Control

Virtualization

Troubleshoot applications and communications paths
Datareplication

Database maintenance
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External/internal environments
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©

External/internal interfaces

[EEN
=

Virtual Private Networks (VPNS)

=
N

Packet Capturing Analysis

=
w

Vulnerability Scanning

- Assured Compliance Assessment Solution (ACAS)
- Host Based Security System (HBSS)

- Vulnerability Remediation Asset Manager (VRAM)
14. Encryption

15. Logging

3.3.2 Proactive Sustainment Services

The contractor shall provide support to perform Health Checks (CDRL T012) and Site Visits (CDRL T012) to determine the overall health
and functionality of BA ISEA IPT’s servers and databases in accordance with the BA ISEA [PT's Proactive Sustainment Policies. The
contractor shall perform pre/post-deployment health checks to determine what issues the unit may be having and complete the Health Check
form (CDRL T012). If asite visit is required, the contractor shall complete a Site Visit form (CDRL A012) in conjunction with the Health
Check Form (CDRL T012). In addition to the Health Check Form (CDRL T012), the contractor shall create incident tickets for
issues/problems that arise, to ensure they are tracked through resolution. The contractor shall maintain a Site Status List (CDRL T012).

The contractor shall provide support that have the knowledge and experience to run database cleanup scripts, Top Tier Health Report reviews,
and other system and database-related checks.

The contractor shall provide support to document incident tickets to fulfill the metrics gathering (CDRL T011) requirement in accordance
with the established processes and procedures, to provide Fleet Readiness Directorate (FRD) program managers (PMs), Fleet Support Teams
(FSTs), and I SEAs the ability to monitor performance of the application in their Area of Responsibility (AOR). The contractor support is
critical asit provides BA ISEA personnel the ability to identify potential system issues and anomalies quicker resulting in a shorter turnaround
time to resolution.

3.3.3 Documentation Services Support

The contractor shall provide support to enter datainto the BA ISEA IPT Knowledge Base Database in accordance with the BA Systems
Knowledge Base Article Creation Procedure. Knowledge Base (KB) articles (CDRL T013) facilitate service to customers by providing
solutions to known issues. The contractor support shall examine the accuracy and integrity of the information and draft KB articles for
resolutions for unknown issues and shall publish the KB article (CDRL T013) to KB Database for use.

The contractor shall provide support to assist with creation of Technical Sustainment work instructions (CDRL T014), technical Standard
Operating Procedures (SOPs) (CDRL T014), and training documentation (CDRL T014). The contractor support shall review and make
recommendations for improvement for existing Technical Sustainment SOPs and training documentation.

The contractor shall assist with drafting Technical Advisories and Fleet Advisory messages.

3.34 Networking Services Support
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The contractor shall provide support for general network engineering, analysis, and solutions. The contractor shall participate in meetings to
identify requirements, obstacles, and solutions.

The contractor shall troubleshoot end-to-end connections between enterprise networks (e.g., NMCI, ONE-Net, MCEN, IT21/CANES). The
contractor shall provide phone and email support to customers to resolve network outages. The contractor shall work with customers to
resolve network services incident tickets through resolution and closure.

The contractor shall draft and submit Boundary Change Requests (BCRs) (CDRL T015) to update enterprise network firewalls and VPNSs.
The contractor shall create and modify network diagrams (CDRL T015) using Microsoft Visio.
34 LOGISTICS ENGINEERING SUPPORT (OPN, OMN)

The contractor shall provide logistics engineering support services for acquisition and procurement of supplies and equipment support,
technical data maintenance and documentation support, and configuration management of fielded systems support. This support encompasses
sustaining the BA ISEA IPT’s current solution as well as transitioning and integrating BA ISEA 1PT’s existing capabilitiesinto the PEO MLB
LOG IT Services Delivery Team's future FoS.

34.1 Acguisition and Procurement of Supplies and Equipment Support

The contractor shall provide functional and technical expertise to evaluate and translate scheduled installations into approved hardware
baselines (CDRL T016) and develop material requirements (CDRL T016) based on the approved baselines and approved installations.

The contractor shall assist with market research and request, receive, and review quotes for accuracy. The contractor shall coordinate with the
government materials procurement POC to assist with material procurement artifacts (CDRL T016) through delivery order closeout date. This
includes interfacing with vendors to determine estimated delivery dates, product shortages, issues, and replacement of failed or damaged
deliveries.

Once the government has acquired the materials, the contractor shall assemble, test, and ship hardware to USFF customersin the field, both
ashore and afloat. The contractor shall support provisioning for initial support, sustainment, and end of system life support to include
providing materia requirements for the government to acquire materials. The contractor shall distribute materials and supplies as required.
The contractor shall coordinate with the government to replenish inventories as reflected in the supply support strategy, ensuring spares, repair
parts, support tools, materials, and supplies are readily available.

34.2 Hardware Engineering Support

The contractor shall provide engineering support that have knowledge and experience with USFF afloat and ashore platforms. The contractor
shall be familiar with the internal/external interfaces of the various configurations of afloat systems. The contractor shall provide on-site and
distance (phone) technical assistance to USFF customers experiencing hardware failures.

The contractor shall provide support to research and identify replacement equipment (CDRL T017) for hardware.

The contractor shall provide support for testing and evaluation of commercial-off-the-shelf (COTS) equipment. The contractor shall develop
Factory Acceptance Tests (FATs) (CDRL T017) and conduct testing of full-rate production racks prior to Fleet installation.

The contractor shall provide support to develop plans, specifications, and requirements documents (CDRL T017). The contractor shall
develop detailed instructions for installing and de-installing equipment (CDRL T017). The contractor shall review engineering drawings and
assist with revisions and updates. The contractor shall conduct technical oversight and coordination of stakeholder new equipment
review/approvals for Naval Sea Systems Command (NAV SEA) Planning Yards, NIWC Atlantic/Pacific, and Naval Undersea Warfare Center
(NUWC).

34.3 Maintenance of Technical Data and Documentation Support

The contractor shall provide support to develop ILS artifact packages, engineering technical documentation, system nomenclature, and update
and maintain the Configuration Management (CM) tool. The Navy isin the process of transitioning its Navy System of Record for CM from
Configuration Data Managers Database - Open Architecture (CDMD-0OA) to Model Based Product Support (MBPS).

The contractor shall provide support that have knowledge and experience with USFF installations and operations, the Fleet Modernization
Process (FMP), and NIWC SOVT Preparation and Execution Guide (SPEG), SPAWARINST 3084.1. The contractor shall be familiar with
MIL-STD 196E and shall create system nomenclature using the Joint Electronics Type Designation Automated System (JETDAS).
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The contractor shall provide support to conduct requirements analysis and develop, review, revise, and update technical documents in support
of hardware and software modifications and upgrades of equipment and systems necessary to operate, maintain, and return equipment or
system to a serviceable state.

3.4.3.1 System Operational Verification Test (SOVT)

The contractor shall provide support to develop SOV Ts (CDRL T018) in accordance with SPAWARINST 3084.1 and deliver to the
government in accordance with the BA ISEA IPT processes, procedures, and timelines.

3.4.3.2 Engineering Change Order (ECO) and Software Delivery Document (SWD)

The contractor shall provide support to develop ECOs (CDRL T018) and SWDs (CDRL T018) in accordance with the NAVWAR Handbook
(SPAWARINST 4130.5), and NAV SEA Fleet Modernization Program (FMP) Management and Operations Manual (SL720-

AA-MAN-010). The contractor shall develop Installation Procedures for equipment and racks to support the ECOs or Ship Alterations. ECOs
(CDRL T018) and SWDs (CDRL T018) shall be delivered to the government in accordance with the BA ISEA IPT processes, procedures, and
timelines.

3.4.4 |Integrated Logistics Support (ILS) and Lifecycle Support

The contactor shall provide ILS Lifecycle support to review, resolve, and close Service Desk tickets requiring hardware support (e.g., failure,
breakage, broken parts, part replacements). The contractor support includes addressing the warranty and software associated with the item(s)
in the ticket.

The contractor shall provide support to manage lab assets and spare parts and assist with building Allowance Component’s List (ACLs) and
Allowance Parts List (APLS).

The contractor shall provide support to create ILS Certifications (CDRL T019) and prepare (i.e., wrap, label) the completed ILS packages for
shipment (i.e., FedEX, UPS, USPS) to the customer. The contractor is expected to perform in accordance with Fleet Modernization
requirements and Ship Program Managers (SPM) Criteria. The contractor shall compare and verify accuracy of data by distribution of a draft
ILS Certification to the COR, Engineering, and L ogistics team members for validation and corrections. The contractor shall review and
update all ILS Certifications (CDRL T019) asit relates to all Ship Change Document (SCD) and Engineering Changes documents.

The contractor shall review provisioning lists (APLS/ACLSs) for ILS certifications in reference to engineering changes, ship control
documents, or ship alteration documentation and compare APLS/ACL s to configuration datain certification, SIDs, and CDMD-OA/MBPS
work files to ensure agreement.

The contractor shall support the development and submittal of requests to acquire Technical Manua Identification Number (TMIN)
assignments in the Technical Data Management Information System (TDMIS), in accordance with the Technical Manual (TM) Revision and
Submission SOP dated 17 November 2021 or subsequent TM Revision and Submission SOP updates.

The contractor shall supply and maintain APL, platform information to associate hull to technical manualsin TDMIS to the TMMA for C4l
Technical Documentation. The contractor shall make recommendations for improvement of existing or updated engineering documentation,
plan and track installations for ILS Certifications, and monitor all USFF production requirements as they relate to ILS Certification
development. The contractor shall submit any discrepanciesto the COR, CM team and the provisioning team for resolution.

3.45 Configuration Management (CM) for Fielded Systems

The contractor shall support all aspects of configuration management. The contractor shall document configuration of al new COTS
equipment proposed for inclusion. The contractor shall be familiar with PEO C4l Life Cycle Configuration Management | mplementation
Manual Version 2.0 and NAVWAR Life Cycle Management Policy (SPAWARINST 4130.3). The contractor shall have the knowledge and
experience to execute the work using the NIWC Atlantic configuration management tool Configuration Management Professional (CMPRO).
The contractor shall develop and track Hardware Configuration Management Baselines (CDRL T020) using CMPRO. The contractor shall
update and maintain configuration records to include procurement in the CMPRO database and ensure data management of installed systems
that area operational equipment/systems hardware are consistent and are properly controlled and managed to ensure accurate configuration
data needed to resolve issues and problems and meet installation requirements.

3.4.5.1 Navy System of Record for Configuration Management

The contractor shall provide support to develop and submit work-files in Configuration Data Managers Database Open Architecture (CDMD-
OA)/Model Based Product Support (MPBS) for afloat and ashore activities in accordance with the FM P Management and Operations Manual
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(SL720-AA-MAN-010) and BA ISEA IPT CDMD-OA Work Instructions. The contractor shall process and monitor configuration recordsin
CDMD-OA/MPBS to include adding, changing, and deleting IL S records, and tracking, updating, and maintaining records for inventory and
life cycle reviews. The contractor shall provide CDMD-OA/MPBS work-files (CDRL T020), Validation Aids (VALAIDs) (CDRL T020), and
Alteration Installation Team (AIT) Verification Reports (CDRL T020) to Configuration Data Managers (CDMs) and the installation team
prior to installation. CDMD-OA/MPBS work-files shall be entered in the CDMD-OA/MPBS system in accordance with the BA ISEA IPT
schedule.

The contractor shall provide support to perform aCM Gap Analysis (CDRL T020).
35  SUSTAINMENT ENGINEERING AND HARDWARE ENGINEERING SUPPORT (OMN)

Sustainment Engineering provides support to fleet customers by providing timely data analysis, development, and implementation of
engineering changes and technical advisories through approved enterprise processes relative to customer's service request. The service
robustly delivers baseline changes through three subservices to include maintenance engineering, lifecycle engineering, and lifecycle testing.

3.5.1 Maintenance Engineering

The contractor shall provide support to maintain and update concepts, tasks, and criteriafor all levels of sustainment during the
equipment/system life cycle. The contractor shall maintain documentation such as repair standards, drawings, specifications, test procedures,
Planned Maintenance System (PMS) documentation, 1L S documentation, APL, and Consolidated Ship's Allowance List (COSAL) as part of
Maintenance Engineering Artifacts (CDRL T021) for technical accuracy and adequacy.

The contractor shall provide support to maintain and update maintenance inspection criteria and procedures for repair and overhaul of systems
and equipment (CDRL T022), assist in design reviews, and evaluate and validate maintenance actions and frequency including PMS
documentation, Technical Feedback Reports (TFBRS), and IA compliance (VRAM).

The contractor shall provide support to build APLs and ACLs for the Edge Devices, Virtual Environment 3 (VE3), and peripherals for both
aviation deployments and non-CANES platforms for future capabilities.

3.5.2 Lifecycle Engineering

The contractor shall provide support to collect, analyze, and report performance and maintenance data for C41SR systems utilizing established
operational and maintenance data reporting systems such as the 3M system, CASREPs, Service Desk, Supply System, and Failure Reporting
Analysis and Corrective Actions System (FRACAS) to determine reliability, maintainability, and availability (RMA). The contractor shall
develop RMA Reports (CDRL T023), Technical Advisories (CDRL T023), and Liaison Access Requests (LARS) (CDRL T023) in accordance
with the BA I1SEA IPT procedures and processes.

3.6 AFLOAT HARDWARE AND SOFTWARE INDEPENDENT VERIFICATION AND VALIDATION (IV&V) SUPPORT (OMN)

The contactor shall provide this support using the Verification and Validation (V& V) tools implemented and provided by the government. The
goal withinthis TO isto align with Agile and DevSecOps methodol ogies in order to achieve the Navy’s current initiative for Compile to
Combat in 24 hours (C2C24). Agile alows for flexibility in the development processes and DevSecOps applies security as a fundamental part
of these transformations. The contractor is expected to integrate with Devel op teams as hecessary to cooperate within the DevSecOps
construct. It is expected that the contactor will require guidance and engage with the Government 1V&V lead on a frequent basis who will
assist as we transition and integrate into these processes, etc.

The contractor shall provide support to perform 1V&V by examining the correctness, compl eteness, reliability, and maintainability of BA
ISEA products (hardware and software) at each step in the established BA |SEA afloat processes.

1 Correctness means the product being evaluated satisfies all hardware and system specification requirements.

2. Completeness signifies all required functions are implemented and all necessary hardware and software products are developed and
capable of fully supporting the program lifecycle.

3. Reliability indicates the final product can be expected to perform its intended function without error or failure.

4, Maintainability requires that the products designed facilitate and simplify lifecycle maintenance and modifications.

The contractor shall provide support to report hardware and software issues in accordance with the BA ISEA V&V processes and procedures.
The contractor shall provide an independent validation and verification assessment for each Release that resultsin a Software Test Report
(CDRL T025).



N6523622F3047P00001 - FINAL

Page 21 of 91
The contractor shall be responsible for planning and conducting V&V for hardware and software to ensure that hardware, software
applications, and services meet organizational standards and end-user requirements. The contractor shall perform test planning, test design,
and test execution to include hardware tested meets specifications, define and track status, and report defects in the Application Lifecycle
Management (ALM) Tool or approved defect tracking tool.

3.6.1 BA ISEA Consolidated V&V SOP and Documentation

The contractor shall modify the current government BA ISEA 1V&V SOP (CDRL T024) to integrate al existing internal and external 1V&V
and Lifecycle Testing processes and procedures to construct an IV&V SOP that reaches across the BA ISEA, to include hardware testing. The
modified IV&V SOP shall be reviewed and updated as required. The BA ISEA 1V&V SOP shall address all BA 1SEA test activities, test
events, defect resolution, and metrics reporting. The BA ISEA V&V SOP shall address and contain the checklists and templates required to
successfully execute the BA ISEA 1V&V and Lifecycle Tests.

The contractor shall provide support to document all 1IV&V activities, which will constitute the specific report generated for each IV&V
activity. These IV&V reporting standards, procedures, and templates shall be addressed in the government BA 1SEA 1V&V SOP. The
processes, standards, and procedures shall address how the work is executed and how results are captured, documented, and resolved in
accordance with the BA ISEA V&V processes and procedures that will become the BA ISEA 1V&V SOP. The goal isto get to automated
reporting with testing being executed in JRA/JAMA or equivalent.

3.6.2 Product Assessment Activities

The contractor shall review the project documentation to assess the degree to which the documents, hardware, and software meet system
capabilities and acceptance criteria as reflected in the Requirements Traceability Matrix (RTM). The contractor shall review iteration
dependent documentation using guidelines (i.e., checklists) for internal consistency, technical adequacy (e.g., requirements are unambiguous
and testable), compl eteness, traceability to and consistency with higher level documentation, feasibility, and appropriate level of detail.

The contractor shall be familiar with the appropriate checklists before commencing the review. As the product is examined, deviations,
deficiencies, and errors shall be documented in accordance with the V&V processes and procedures and the Severity Classification Guide,
Table 3-1 below. Therefore, it is expected that the contractor support shall prioritize comments by marking them as such.

The contractor shall participate in the In Process Review mestings (i.e., System Requirements Reviews, Design Reviews, or Readiness
Reviews), post government acceptance testing.

Note: In addition to using the below table, the contractor support shall refer to the IEEE 12207 severity standards used in testing.

SEVERITY CLASS FICATION GUIDE

Based on guidance from the Ingtitution of Electrical and Electronics Engineers (IEEE)
12207.2.1997, Annex J (Informative).

Severity Appliesif a problem could:
Prevent the accomplishment of an essential capability.
Jeopardize safety, security, or other requirement designated “ critical.”

1

Adversely affect the accomplishment of an essentia capability and no work-around
solution is known.

Adversely affect technical, cost, or schedule risksto the project or to life cycle
support of the system, and no work-around solution is known.

Adversely affect the accomplishment of an essentid capability, but awork-around
solution is known.

Adversdly affect technical, cost, or schedule risksto the project or to life cycle
support of the system, but awork-around solution is known.

Result in user/operator inconvenience or annoyance, but does not affect arequired
operational or mission essential capability.

Result in inconvenience or annoyance for development or maintenance personnel,
but does not prevent the accomplishment of responsibilities.

5 Any other defect.

3.6.3 I ndependent Testing

The contractor shall perform an independent test assessment of the product (e.g., baseline release, patch) as directed by the BA ISEA
Government V&V Lead. The contractor shall generate the test plan (CDRL T025), test design (CDRL T025), test suites (CDRL T025), and
test procedures (CDRL T025) in preparation for V&V testing. The contractor shall perform independent testing to validate that the target
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system meetsits critical requirements. This independent testing will compliment rather than duplicate the devel oper’s testing.

The contractor shall provide the results of independent testing to the BA ISEA Government V&V Lead. The contractor shall submit Incident
Reports (CDRL T025) to the BA ISEA Government V&V Lead addressing anomalies detected during independent testing. These Incident
Reports should be documented in accordance with the BA ISEA V&V processes and procedures, entered in the BA ISEA configuration
management system, Naval Research and Development Establishment (NRDE), and tracked independently by the contractor, through closure.
Upon resolution of the anomaly, the contractor shall monitor the implementation and retesting of the fix. The contractor shall perform
independent regression testing.

The contractor shall perform Test Data Management activities. Create test data (CDRL T025) and ensure its current prior to executing testing.
The contractor shall ensure data files are not corrupt, update test data (CDRL T025) on aregular basis (in accordance with the BA ISEA V&V
processes and procedures) to include invalid inputs to test negative scenarios and may include all possible combinations of supported and
unsupported formats in test data to ensure that test coverage is maximum.

The contractor shall perform complex functional tests (e.g., those requiring knowledge across multiple applications and domain areas),
complex integration tests (e.g., those requiring interfaces with multiple internal and/or external systems), ad-hoc, exploratory and edge-case
testing, non-functional testing (e.g., performance testing and load testing), government acceptance testing, and user acceptance testing (i.e.,
FMC).

The contractor shall perform shipboard testing and validation (i.e., CANES, ARRS, ISNS, ISNS ORT, etc.) to include on-site lab testing.

3.64 Audit and Analysis of Metrics

The contractor shall audit the tests, provide an analysis of how the test went (CDRL T025), and provide metrics on the defects (CDRL T025)
(e.g., defects found, defect density, defects compared to defects found during development testing).

The contractor shall perform Test Certifications to confirm that reported test results are the actual findings of the tests. Test related tools,
media, and documentation will be certified to confirm maintainability and repeatability of tests. This may be performed informally or as part
of the Functional Configuration Review.

The contractor shall perform User Documentation Evaluations to examine draft documents during the development process to confirm
correctness, understandability, and compl eteness. Documentation may include user manuals or guides, as appropriate for the project.

The contractor shall attend the acceptance demonstrations and perform walkthroughs to participate in the evaluation processes in which
development personnel lead others through a structured examination of a product. The contractor shall assess the developer’s review process,
product checklists, defined roles of participants, and forms and reports. The contractor shall observe to see if the walkthrough processis
well-structured and if issues and action items are recorded and progress monitored. The specific types of walkthroughs the contractor may
assess include requirements walkthroughs, walkthroughs of the preliminary design and updates of the design, and source code walkthroughs.
These walkthroughs do not include opening the code and looking at it. The contractor shall not engage in the SW Devel opment process.

The contractor shall use software metrics to predict the system’s ability to comply with requirements and schedules. The contractor shall
review proposed software progress and quality metrics for conformance to the Agile Software Development Lifecycle processes and
engineering principles as well asthe BA 1SEA V&V process and procedure reporting requirements. Asthe IV&V Agile progression
continues, the contractor shall engage with the BA 1SEA Government V&V Lead for guidance involving metrics requirements, collection, and
reporting specifics (e.g., open defects, defect backlog, average days to close defects, reliability growth, defect density, defect removal
percentage, defect leakage or defect detection percentage, defects by domain, root cause of defects, defects by type of user, etc.).

3.6.5 Anomaly and Proposed Change Evaluation

The contractor shall monitor the status of target system anomalies (also known asincidents) and deficienciesto assure the validity of any
resultant changes. The contractor shall track and perform trend analyses to determine the number of test-related incidents and provide as input
to the DSR. If requested by the BA ISEA Government V&V Lead, the contractor shall review software defects discovered (or outstanding)
and report them real time so the issue can be addressed real time. The contractor shall review corrective actions, verify priorities, and confirm
the disposition of the change. The contractor shall perform detailed reviews of the anomalies to help verify the correct disposition of system
problems. If tasked by the BA ISEA Government V&V Lead, the contractor shall participate in the regression testing of the fixes. In addition,
the contractor shall support a Defect Review Board (DRB) if requested by the BA 1SEA Government V&V Lead and provide inputs as
needed.

The contractor shall also review proposed changes/defects when arevision to the baseline requirements is necessary to enhance or improve
the function. The contractor shall review the proposed change requirements for feasibility, accuracy, and completeness, while ng the
impact on the operational system. The contractor shall track the proposed changes through closure.

As part of the anomaly and proposed change assessment, the contractor shall execute the following activities in accordance with the BA 1SEA
V&V processes and procedures:

1. Perform independent impact assessments concerning the expected operational environment, affected interfaces, feasibility, technical
approach, and testability.
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Provide evaluation of risks.
Conduct independent reviews of proposed changes as required.
Perform traceability analysesto ensure that al affected documents accurately, correctly, and consistently reflect the approved changes.
Conduct an independent review of the resulting design.
Monitor regression testing to validate incorporated system changes.

o 0k~ wDdD

3.7 TRAINING ANALYSIS, DESIGN, DEVELOPMENT AND EVALUATION SUPPORT (OMN)

The contractor shall provide support services to systematically design, develop, and deliver instructional products and experiences, both
digital and physical. The contractor shall identify the needs of the IPT by performing research and analysisto identify particular strengths and
weaknesses within the most critical areas of the IPT. The contractor shall assess internal and external training requirements that involve
maintaining and sustaining the BA ISEA IPT’s legacy capabilities as well as transitioning to future capabilities to determine the best course of
action (CDRL T026). The BA ISEA IPT’s current capabilities must be maintained and sustained through the year 2030, while future
capabilities planning is aready in progress.

The contractor shall perform an Internal (CDRL T026) and External Training Needs Analysis (CDRL T027) to identify the training and
development needs of the IPT functional area steff (i.e., Service Desk, Afloat Installers) as well asidentifying the needs of the
external/end-users (i.e., USFF, NAV SEA, RMCs). The contractor shall plan, analyze, make recommendations for, and determine training
solutions (e.g., video, CBT, over-the-shoulder), and level of immersion.

371 Interna Training — Ashore and Afloat Legacy Capabilities

The contractor shall work directly with the functional arealeads to assess training needs (CDRL T026), determine the impact (CDRL T026),
define requirements (CDRL T026), identify solutions (CDRL T026), and develop plans (CDRL T026) to implement the training. Due to the
requirement to maintain and sustain the legacy capabilities through 2030, the training needs will continue to evolve. The contractor shall
determine best course of action (CDRL T026) for embedding training into the processes (e.g., align training to SW modifications).

3.7.2 External / User-facing Training — Ashore and Afloat Future Capabilities

The contractor shall provide support for planning, analysis, design , and development to work with the devel opers to assess training needs
(CDRL T027), define requirements (CDRL T027), identify solutions (CDRL T027), design (CDRL T027), develop (CDRL T027), and
implement training products/solutions (CDRL T027). The contractor shall engage with the development teams to understand the depth and
breadth of the capabilitiesin order to design and develop customer facing training requirements (CDRL T027) (e.g., Computer based training
products, Instructional briefings such as Slides, PDFs, and videos, creations/review of application self-help to be embedded inside
application). Coding is not expected however, the contractor support shall work together with the software vendor in order to integrate
training. The contractor shall determine best course of action (CDRL T027) for embedding training into the processes (e.g., align training to
SW modifications).

3.8 CONTRACTOR TRANSITION-IN/OUT (OMN)

The Government anticipates 60-90 days for transition-in and transition out. The objective of thistask isto provide migration of current
activities performed by the incumbent Contractors to a successor Contractor and may require redesigning the current approaches to align with
requirements. Transition entails the transfer of and assumption of responsibility for project documentation, resources, assets, and performance.
The transition tasks will ensure uninterrupted operations and sustainment support at the end of the period of performance. At the direction of
the Government, the Contractor shall provide accountability for the transition of all on-going activities performed by the incumbent
Contractor to a successor Contractor or to the Government or to any supporting third party entities. Transition entails the transfer of
responsibility for project documentation, resources, assets, and performance to the designated party. It also includes the implementation and
readiness of capabilities necessary for all aspects of performance redesign of current technical and management approaches, assumption of
audit reviews and readiness all without disruption in schedule, increased costs, degradation to performance, need for increased Government
oversight, or likelihood of unsuccessful performance. The Contractor shall document meetings, attendance of individuals, and development of
standard operating procedures as appropriate.

3.8.1 Transition Planning and Management

The Contractor shall develop and execute a Transition Plan (CDRL T028) to ensure an effective, orderly, and efficient execution of both
transitioning in and out for either all or a part of the services under this Task Order as directed by the Government. Transition activities
include planning, discovery, and programmatic functions (e.g., Contract Management, Human Resource Management, and Quality Assurance)
necessary for establishing effective knowledge transfer. Throughout the transition period, it is essential that attention be given to minimize
interruptions or delays to work in progress that would impact the mission.

3.8.2 Transition Activity
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The Contractor shall transition all active tasks at the time of the transition and all associated system documentation and tools updated to
represent the current baseline implementation. Specifically, the Contractor shall:

1 Execute transition activities to ensure continuity of services, minimize any decreases in productivity, prevent degradation of
services, and prevent negative impacts to the continuity of care during the transition period.

2. Provide knowledge transfer, support successor job shadowing, training, and other activitiesin order to successfully transition
operation of services.

3. Transfer software licenses to the Government.

4. Deliver all training documentation requested by the Government.

5. Transfer documents, badges, and CACs.

6. Identify and transfer or destroy any classified materials or information |AW Government Security Officer instructions.

7. Deliver al technical data, computer software, and computer software documentation generated in the performance of this contract
pursuant to DFARS 252.227-7027.

8. Deliver al commercia and non-commercial technical data, computer software, and computer software documentation not generated in
performance of this Task Order that is necessary, as determined by the Government at its sole discretion, to operate and sustain
BA ISEA applications throughout its lifecycle.

9. If requested by the Government, export and deliver all data content with context (e.g., schemas, data format, data descriptions, and
metadata) in a Government approved common standard el ectronic machine-readable format.

10.  Providetransition progress updates as part of the TOSR (CDRL T001) and during the Program Management Reviews (CDRL T004).

11.  Transfer service responsibility at the end of the transition timeframe, upon which the successor Contractor shall assume responsibility
for operational, technical, and financial performance.

4.0 INFORMATION TECHNOLOGY (IT) SERVICESREQUIREMENTS

41 INFORMATION TECHNOLOGY (IT) GENERAL REQUIREMENTS

The contractor shall adhere to the following requirements when the I T support services and/or supply are applicable to the requirement:

411 Ensure that no production systems are operational on any research, development, test and evaluation (RDT& E) network.
412 Follow DoDI 8510.01 when deploying, integrating, and implementing IT capabilities.

4.1.3 Migrate all Navy Ashore production systems to the Navy, Marine Corps Intranet (NMCI) environment where available.
414 Work with Government personnel to ensure compliance with all current Navy IT & cybersecurity policies, including those

pertaining to Cyber Asset Reduction and Security (CARS).
4.1.5 Follow SECNAVINST 5239.3C and DoDI 8510.01 prior to integration and implementation of IT solutions or systems.

4.1.6 Register any contractor-owned or contractor-maintained I T systems utilized on task order in the Department of Defense IT
Portfolio Registry (DITPR)-DON.

4.1.7 Ensure all IT products and services recommended, procured, and/or developed is compliant with Section 508 of the Rehabilitation
Act of 1973, Title 36 Code of Federal Regulations Part 1194 — Electronic and Information Technology Accessibility Standards unless
otherwise exempt in accordance with the latest regulation.

418 Only perform work specified within the limitations of the basic contract and task order.

4.2 ACQUISITION OF COMMERCIAL SOFTWARE PRODUCTS, HARDWARE, AND RELATED SERVICES
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Contractors shall not recommend or purchase commercial software products, hardware, and related services on this task orders.

421 DoN Enterprise Licensing Agreement/DoD Enterprise Software Initiative Program

The contractor shall not purchase software or software licenses in support of DoN or DoD programs on this task order.

422 DoN Application and Database M anagement System (DADMS)

The contractor shall ensure that no Functional Area Manager (FAM) disapproved applications are integrated, installed or operational on Navy
networks. The contractor shall ensure that all databases that use database management systems (DBMS) designed, implemented, and/or
hosted on servers and/or mainframes supporting Navy applications and systems be registered in DoN Application and Database Management
System (DADMS) and are FAM approved. All integrated, installed, or operational applications hosted on Navy networks must also be
registered in DADMS and approved by the FAM. The RDT& E network does not provide continuous support to operational entities. The
contractor shall ensure that any system achieving operation fleet readiness and support is removed from the RDT& E environment and hosted
on the respective enterprise solution as required. The contractor shall ensure any systems or applications integrated, installed, or operated on
the RDT&E network must be in accordance with DADMS and/or DITPR-DON registration policies. Exemptionsto this policy can apply as
specified by higher directives. Exemptions on systems that remain on the RDT& E are normally systems that support the RDT&E or haveto
be on the RDT& E to achieve their target of support.

423 Cybersecurity/Computer Security Requirements

The contractor shall ensure that al products recommended and/or procured that impact cybersecurity or Information Assurance (1A) shall be
selected from the National Information Assurance Partnership (NIAP) Validated Products List. The contractor shall ensure the products
chosen are based on the appropriate NI AP-approved Protection Profile (PP) for the network involved, and are utilized in accordance with
latest Defense Information Systems Agency (DISA) policy at time of order. The contractor shall store al product information and have it
available for government review at any time.

424 Supply Chain Risk Management

“Covered item of supply” (e.g., software, processor, €tc.) is any information technology item that is purchased for inclusion in a“covered
system” (i.e., national security systems). The contractor shall not recommend or purchase products in support of a covered system on this task
order.

4.3 CYBERSECURITY SUPPORT

Cybersecurity is the prevention of damage to, protection of, and restoration of computers, el ectronic communications systems, electronic
communications services, wire communication, and el ectronic communication, including information contained therein, to ensure its
availability, integrity, authentication, confidentiality, and nonrepudiation. Contractor personnel shall perform tasksto ensure Navy
applications, systems, and networks satisfy Federal/DoD/DON/Navy cybersecurity regquirements.

43.1 Cyber IT and Cybersecurity Personnel

4311 The Cyberspace workforce elements addressed include contractors performing functions in designated Cyber 1T positions and
Cybersecurity positions. In accordance with DFARS Subpart 5239.71, DoDD 8140.01, SECNAVINST 5239.20A, and SECNAV M-5239.2,
contractor personnel performing cybersecurity functions shall meet all cybersecurity training, certification, and tracking requirements as cited
in DoD 8570.01-M and subsequent manual [DoD 8140] when applicable prior to accessing DoD information systems. Proposed contractor
Cyber IT and cybersecurity personnel shall be appropriately qualified prior to the start of the task order performance period or before
assignment to the task order during the course of the performance period.

43.1.2 Contractors that access Navy I T shall also follow guidelines and provisions documented in Navy Telecommunications Directive
(NTD 10-11) and are required to complete a System Authorization Access Request (SAAR) — Navy form as documented in Para 8.2.2.4(b).

4313 Contractor personnel with privileged access shall have afavorably adjudicated Tier 5 background investigation and acknowledge
special responsibilities with a Privileged Access Agreement (PAA) in accordance with SECNAV INST 5239.20A.

43.2 Design, Integration, Configuration or Installation of Hardware and Software

The contractor shall ensure any equipment/system installed or integrated into Navy platform will meet the cybersecurity requirements as
specified under DoDI 8500.01. The contractor shall ensure that any design change, integration change, configuration change, or installation of
hardware and software is in accordance with established DoD/DON/Navy cyber directives and does not violate the terms and conditions of
the accreditation/authorization issued by the appropriate Accreditation/Authorization official. Contractors that access Navy IT are aso
required to follow the provisions contained in DON ClIO Memorandum: Acceptable Use of Department of the Navy Information Technology
(IT) ditd 12 Feb 16. Use of blacklisted software is specifically prohibited and only software that is registered in DON Application and
Database Management System (DADMS) and is Functional Area Manager (FAM) approved can be used as documented in Para4.2.2.
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Procurement and installation of software governed by DON Enterprise License Agreements (ELAS) — Microsoft, Oracle, Cisco, Axway,
Symantec, Activldentity, VMware, Red Hat, NetApp, and EMC shall be in accordance with DON CIO Policy and DON ELAs awarded.

433 Cybersecurity Workforce (CSWF) Report

In accordance with DFARS 252.239-7001 and DoD 8570.01-M, the contractor shall identify cybersecurity personnel, also known as CSWF
and Cyber IT workforce personnel. The contractor shall develop, maintain, and submit a monthly CSWF Report (CDRL T029) identifying
CSWF individuals who are | A trained and certified. Utilizing the format provided in CDRL T029 Attachment 1 of Exhibit A, the prime
contractor shall be responsible for collecting, integrating, and reporting all subcontractor personnel. See applicable DD Form 1423 for
additional reporting details and distribution instructions. Although the minimum frequency of reporting is monthly, the COR can require
additional updates at any time. Contractor shall verify with the COR or other Government representative the proper labor category CSWF
designation and certification requirements. The primary point of contact (POC) for all related CSWF questions is the Command CSWF
Program Manager (PM) in the office of the NIWC Atlantic Information Systems Security Manager (ISSM).

434 Cybersecurity Workforce (CSWF) Designation

CSWEF contractor personnel shall perform cybersecurity functions. In accordance with DoD 8570.01-M Information Assurance Workforce
Improvement Program Manual, the CSWF is comprised of the following categories: I1A Technical (IAT) and IA Management (IAM)); and
specialties: Computer Network Defense Service Providers (CND-SPs) and |A System Architects and Engineers (IASAES). Based on the A
function provided by the individual, an 1A designator is assigned that references an 1A category or specialty. The contractor shall have the
following quantity of CSWF personnel meeting IA Designator and A Level/Position reguirements:

IA Duty Hours
' 'IA
Labor Category S;Z‘Q;'rfﬁ. Pesignator Iéo;?;l]/ Primary | Additional | Embedded
(=25hrs) | (15-24hrs) (2-14hrg)
Engineer/Scientist 4 1 IAT Leve 2 X
Engineer/Scientist 5 4 IAT Leve 2 X
Subject Matter Expert 3 3 IAT Level 2 X
Subject Matter Expert 4 1 IAT Level 2 X
Technical Analyst 1 2 IAT Leved 2 X
Technical Analyst 2 1 IAT Leved 2 X
Technical Analyst 2 1 IAT Leve 2 X
Technica Analyst 3 1 IAT Leve 2 X
5.0 TASK ORDER ADMINISTRATION

Administration of the work being performed is required; it provides the Government a means for task order management and monitoring.
Regardless of the level of support, the ultimate objective of the contractor is ensuring the Government’s requirements are met, delivered on
schedule, and performed within budget.

51 CONTRACTOR LIAISON

The contractor shall assign atechnical single point of contact, also known as the Program Manager (PM) who shall work closely with the
Government Contracting Officer and COR. The contractor PM, located in the contractor’s facility, shall ultimately be responsible for ensuring
that the contractor’s performance meets all Government contracting requirements within cost and schedule. PM shall have the requisite
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authority for full control over all company resources necessary for task order performance and be available to support emergent situations.
The PM shall ultimately be responsible for the following: personnel management; management of Government material and assets; and
personnel and facility security. In support of open communication, the contractor shall initiate periodic meetings with the COR.

5.2 CONTRACT MONITORING AND MAINTENANCE

The contractor shall have processes established in order to provide all necessary resources and documentation during various times throughout
the day including business and non-business hours in order to facilitate atimely task order response or modification in particular during urgent
reguirements.

521 Task order Administration & Documentation

Various types of administration documents are required throughout the life of the task order. At a minimum, the contractor shall provide the
following documentation:

5211 Task Order Status Report (TOSR) -- The contractor shall develop a TOSR (CDRL T001) and submit it monthly; the initial report

is due at least 30 days after task order award and on the 101 of each month for those months the task order is active. The prime contractor
shall be responsible for collecting, integrating, and reporting any subcontractor reports. This CDRL includes the completion of applicable
attachment(s) as cited in the DD Form 1423. The contractor shall deliver the TOSR in an editable format; see applicable DD Form 1423 for
additional reporting details and distribution instructions.

5212 Ad-hoc Status Report/Data Calls — the contractor shall develop and submit a data call report (CDRL T030) which is e-mailed to
the COR within 24-48 hours of the request. The contractor shall ensure al information provided is the most current. Cost and funding data
will reflect real-time balances. Report will account for all planned, obligated, and expended charges and hours. At a minimum, the contractor
shall include in the data call the following items and data:

1 Percentage of work completed

2. Percentage of funds expended

3. Updates to the POA& M and narratives to explain any variances

4, List of personnel (by location, security clearance, quantity)

5. Most current GFP and/or contractor acquired Property (CAP) listing

5.2.2 Closeout Report

The contractor shall develop atask order closeout report (CDRL T031) and submit it no later than 15 days before the task order completion
date to allow for any corrective actions. The prime contractor shall be responsible for collecting, integrating, and reporting all subcontracting
information, if applicable. See corresponding DD Form 1423 for additional reporting details and distribution instructions. The contractor shall
ensure with the COR no corrective action isidentified, and if corrective action is necessary, the contractor shall rectify issue prior to the end of
task order performance period.

523 WAWEF/PIEE Invoicing Notification and Support Documentation

Pursuant to DFARS 252.232-7003 and 252.232-7006, the contractor shall submit payment requests and receiving reports using DoD Wide
AreaWork Flow (WAWF) application (part of the Procurement Integrated Enterprise Environment (PIEE) e-Business Suite) which is a secure
Government web-based system for electronic invoicing, receipt, and acceptance. The contractor shall provide e-mail notification to the COR
when payment requests are submitted to the WAWF/PIEE and the contractor shall include cost back—up documentation (e.g., delivery receipts,
time sheets, & material/travel costs, etc.) to the invoice in WAWF/PIEE. When requested by the COR, the contractor shall directly provide a
soft copy of the invoice and any supporting invoice documentation (CDRL T032) directly to the COR within 24 hours of request to assist in
validating the invoiced amount against the products/services provided during the billing cycle.

5.2.4 Electronic Cost Reporting and Financia Tracking (ECRAFT)

The contractor shall complete an Electronic Cost Reporting and Financial Tracking (e€CRAFT) Report (CDRL T033) and submit the report on
the day and for the same timeframe as when the contractor submits an invoice into the Wide Area Workflow (WAWF) module on the
Procurement Integrated Enterprise Environment (PIEE) system. The amounts reported in eCRAFT Periodic Reporting Utility (EPRU)
spreadsheet shall be the same reported in WAWF. Compliance with this requirement is a material requirement of this contract. Failure to
comply with this requirement may result in contract termination. The contractor shall refer to Attachment #3 eCRAFT Crosswalk and DD
Form 1423 for reporting details and upload instructions.

5.25 Limitation on Subcontracting
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Pursuant to FAR 52.219-14 (DEV 2021-00008), limitations on subcontracting is applicable for contracts/task orders that have been wholly or
partially set aside for small business or 8(a) concerns above the simplified acquisition threshold. To ensure compliance with the applicable
FAR Limitation on Subcontracting requirements, the contractor shall develop and submit a Limitation on Subcontracting Report (L SR)
(CDRL T034) every 3 months where data collection ending on the last day of the 3-month cycle (average 90-day). Subsequent submissions
are due no later than 10 days after the end of the next 3-month period and is an accumulation of the subcontracting efforts to date; see
applicable DD Form 1423 for reporting details and distribution instructions. The Government reserves the right to perform spot checks and/or
reguest copies of any supporting documentation.

53 CONTRACT PERFORMANCE MANAGEMENT

Contractor performance standards and requirements are outlined in the task order QASP. The ability of a contractor to perform to the outlined
standards and requirement will be captured in the Contractor Performance Assessment Reporting System (CPARS). In support of tracking
contractor performance, the contractor shall provide the following documents. Cost and Schedule Milestone Plan (CDRL T002) submitted 30
days after task order award and CPARS Draft Approval Document (CDAD) Report (CDRL T035) submitted monthly.

54 EARNED VALUE MANAGEMENT (EVM)

In accordance with DoD policy, this task order does not reguire Earned Value Management (EVM) implementation due to the majority of
efforts on thistask order is non-scheduled based (i.e., level of effort) and does not lend itself to meaningful EVM information. In lieu of an
EVM system, the contractor shall develop and maintain a Contract Funds Status Report (CDRL T003) to help track cost expenditures against
performance.

6.0 DOCUMENTATION AND DELIVERABLES
6.1 CONTRACT DATA REQUIREMENTSLIST (CDRL)

The following listing identifies the data item deliverables required under thistask order and the applicable section of the PWS for which they
are required. Section Jincludes the DD Form 1423s that itemize each Contract Data Requirements List (CDRL) required under thistask order.
The contractor shall establish a practical and cost-effective system for devel oping and tracking the required CDRLSs. The contractor shall not
develop any CDRL classified TOP SECRET with Sensitive Compartmented Information (SCI).

Unless otherwise specified, dates are calendar days; one week equals 7 calendar days; 1 days equals 24 hours; and a 24-hour time period is
consecutive hours that is exclusive of non-workweek days.

6.1.1 Administrative CDRL

The following table lists al required administrative data deliverables, CDRLSs, applicable to this task:

PWS

CDRL # Deliverable Title Reference Para Frequency Date Due
31113121, 30 DATO and
Toop | sk Order Status Report 314,382, MTHLY monthly on the
(TOSR) 521.1,812, 10th
8231,100

31.21,3131, | Onetime NLT 30 DATO;

TO02 Cost and Schedule Milestone with revision NLT 7
Plan 53 revisions days after receipt
: (ONE/R) of Govt review
30 DATO and
Tooz | Sontract FundsStusReport | 513154 | MTHLY | monthly onthe
(CFSR) 10th
; 30 DATO and
Cybersecurity Workforce 4.3.3,8.1.2,
T029 (CSWF) Report 8231 MTHLY montrilalt r(1)n the
TO30 | DataCall Report 5.2.12 ASREQ Within 24-48 hrs

after request




PWS Reference

CDRL # Deliverable Title Para Frequency Date Due
NLT 15 days
TO31 Closeout Report 5.22,8223 1ITIME before completion
date
Invoice Support Within 24 hrs from
T032 Documentation 523 ASREQ request
Electronic Cost Reporting and Same date when
Financia Tracking (eCRAFT) invoiceis
1033 Report 524 ASREQ submitted to
WAWF
o . NLT 90 DATO and
To34 I; m|tat\t|on on Subcontracting 525 TRI-MTHLY | every third month
epor on the 10t
Contractor CPARS Draft 30 DATO and
T035 | Approva Document (CDAD) 5.3 MTHLY monthly on the
Report 10th
OCONUS Deployment NLT 30 days prior
T036 Package 11.31 ASREQ to travel
6.1.2 Technical CDRL

The following table lists al required technical data deliverables, (CDRLS), applicable to this task order:

. . PWS
CDRL # | Deliverable/ SubTitle Reference Para Frequency | DateDue
3121, 30 DATO and
Status Report / Program
monthly on the
004 Management Reviews (PMRs) | 3.1.3.1, 3.1.4, MTHLY 10t y
316,382
TOO5 | Installation Planning Artifacts | 321 ASREQ | NLT 80 daysprior
Database Conversion 30 DATO and
Toos | POA&MS 322 MTHLY | monthly onthe
\i
(Build & QA) 10
T007 Daily Status Reports (DSRs) | 3.2.3 ASREQ | Within 24-hoursof
TO08 | Preingtallation Artifacts 3231 ASREQ | Within 7 daysof
T009 Installation Red-lined Artifacts | 3.2.3.2.3 ASREQ ithin 7 daysof
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PWS Reference

CDRL # | Déliverable/ SubTitle Para Frequency | DateDue
T010 Technical Assist Visit Report | 3.3.1 ASREQ Jrihin 7 days of
30 DATO and
TO11 Service Desk Metrics 331 MTHLY monthly on the
10th
Health Check & Site Visit Within 7 days of
T012 Artifacts 332 ASREQ check/visit
. Within 7 days of
TO13 Knowledge Base Articles 333 ASREQ receiving
Technical Susta oPs NLT 30 DATO;
echnic stainment revisionsNLT 7
To14 and Training Documentation 333 ONE/R days after receipt
of Govt review
TO15 Networking Services Artifacts | 3.3.4 ASREQ Within 7 days of
request
Supplies and Equipment Within 7 days of
TO16 Artifacts 34.1 ASREQ request
HW Engineering Data & Within 7 days of
ToL7 Technical Artifacts 34.2 ASREQ request
Technical Data & Within 7 days of
To18 Documentation Artifacts 3431,3432 | ASREQ installation
e . Within 7 days of
T019 ILS Certification Artifacts 321,344 ASREQ installation
3.4.5, 90 DATO and
T020 CM Artifacts MTHLY monthly on the
3451 10t
i L 30 DATO and
T021 Maintenance Engineering 35.1 MTHLY monthly on the
Artifacts th
10
. . 30 DATO and
T022 Mgmt_enance Inspection 351 MTHLY monthly on the
Criteria and Procedures 10th
T023 Lifecycle Engineering Artifacts | 3.5.2 ASREQ Within 7 days of
request
T024 BA ISEA IV&V SOP 36.1 ASREQ Within 60 Days of

COR reguest
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CDRL #

Deliverable/ SubTitle

PWS Reference
Para

Frequency

Date Due

T025

IV&V Testing Artifacts

3.6,3.6.2,3.6.3,
364

ASREQ

Per IV&V
Schedule

T026

Interna Training Artifacts

371

MTHLY

30 DATO and
monthly on the

10th

T027

External Training Artifacts

3.7.2

MTHLY

30 DATO and
monthly on the

10th

T028

Transition Plan

381

2TIMES

First NLT 21
DATO;

Final NLT 120
days before TO
completion date

TO37

Navy Shipboard/Submarine
Safety Documentation

1211

ONE/R

NLT 30 DATO;
revisonsNLT 7
days after receipt
of Govt review

TO38

Test and Inspection Plan (TIP)

7221

ASREQ

Within 7 days of
installation

TO039

Test and Inspection Results

7222

ASREQ

NLT 7 days after
completion of
installation

6.2

ELECTRONIC FORMAT
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At aminimum, the contractor shall provide deliverables electronically by e-mail; hard copies are only required if requested by the

Government. To ensure information compatibility, the contractor shall guarantee all deliverables (i.e., CDRLS), data, correspondence, and
etc., are provided in aformat approved by the receiving Government representative. The contractor shall provide datain an editable format
compatible with NIWC Atlantic corporate standard software configuration as specified below or as directed by the COR (e.g., DSRs— CDRL
T007). Contractor shall conform to NIWC Atlantic corporate standards within 30 days of task order award. Theinitial or future upgrades
costs of the listed computer programs are not chargeable as a direct cost to the Government.

Déliverable Softwar e to be used
a Word Processing Microsoft Word
b. Technical Publishing PageM aker/Interleaf/ SGML/
M SPublisher/FrameM aker
C. Spreadsheet/Graphics Microsoft Excel
d. Presentations Microsoft PowerPoint
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Deliver able Softwar e to be used

e 3-D Drawings/ Graphics/Schematics (new SolidWorks, Creo, or Inventor
data products)

f. 2-D Drawings/ Graphics/Schematics (new Vector (CGM/SVG)

data products)
g. 2-D Drawings/ Graphics/Schematics Raster (CALS Typel,
(existing data products) TIFF/BMP, JPEG, PNG)
h. Scheduling Microsoft Project

i Computer Aid Design (CAD) Drawingsand | AutoCAD/Microsoft Visio
Network Diagrams

j. Geographic Information System (GIS) Arclinfo/ArcView
k. On-line Training Development Adobe Captivate
6.3 INFORMATION SYSTEM COMMUNICATION

The contractor shall have broadband Internet connectivity and an industry standard email system for communication with the Government. As
required, prior to CDRL submission due date, the contractor shall establish necessary access to the Government IS by utilizing an employee
issued Common Access Card (CAC) and/or DoD approved External Certification Authority (ECA) (https:// public.cyber mil/ecal). The
contractor shall be capable of Public Key Infrastructure (PK1) client side authentication to DOD private web servers. Unless otherwise
specified, all key personnel on task shall be accessible by e-mail through individual accounts during all hours. The contractor shall have an
information system capabl e of meeting all security requirements identified under Para 8.4.

7.0 QUALITY
7.1 QUALITY SYSTEM

Upon task order award, the prime contractor shall have and maintain a quality system that meets contract and task order requirements and
program objectives while ensuring customer satisfaction and defect-free products/process. The contractor shall have an adequately
documented quality system which contains processes, procedures, planning, and all other documentation and data necessary to provide an
efficient and effective quality system, which includes an internal auditing system. The contractor shall make their quality system available to
the Government for review at both a program and worksite services level during predetermined visits. Existing quality documents that meet
the requirements of this task order may continue to be used. If any quality documentation is disapproved or requires revisions, the contractor
shall correct the problem(s) and submit revised documentation NLT 2 weeks after initial disapproval notification. The contractor shall also
require all subcontractors to possess a quality assurance and control program commensurate with the services and supplies to be provided as
determined by the prime'sinterna audit system. The Government reserves the right to disapprove the contractor’s and/or subcontractor’s
quality system or portions thereof when the quality system(s) fails to meet contractual requirements at either the program or worksite services
level. The Government reserves the right to participate in the process improvement elements of the contractor’s quality assurance plan or
quality system, and development of quality related documents. At a minimum, the contractor shall ensure their quality system meetsthe
following key criteria:

(i) Establish documented, capable, and repeatable processes

(if) Track issues and associated changes needed

(iif) Monitor and control critical process, product, and service variations

(iv) Establish mechanisms for feedback of field product and service performance

(v) Implement and effective root-cause analysis and corrective action system
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(vi) Establish methods and procedures and create data used for continuous process improvement

7.2 MANAGE QUALITY COMPLIANCE
7.2.1 Genera

The contractor shall have quality processes or a Quality Management System (QMS) in place that coincide with the Government’s Manage
Quality processes which address Quality Control, Quality Assurance, Software Quality, and/or project Quality System tasks. The contractor
shall use best industry practices including, when applicable, |SO/IEC 15288:2015 for System life cycle processes and | SO/IEC 12207:2017
for Software life cycle processes. As applicable, the contractor shall also support and/or participate in Acquisition Milestones, Phases, and
Decision Points, which are standard elements of the Defense Acquisition System and support DoDD 5000.01 and DoDI 5000.02. The
contractor shall provide technical program and project management support that will mitigate the risks to successful program execution
including employment and objective evidence of Lean Six Sigma, Risk Management, and System Engineering methodol ogies; and System
and Software Engineering best practices.

7.2.2 Navy Shipboard/Submarine work

The contractor shall ensure the quality of all services provided under this task order shall be compliant to 1SO 9001 in the relevant profession,
trade or field of endeavor. Within 30 days of award, the Prime contractor shall havein place, an existing Government approved QM S by the
NAV SEA Quality Programs and Certification Office (04RP office) for shipboard and submarine work pursuant to NAV SEA Technical
Specification 9090-310 series as applicable. The documented QM S will be used to ensure that the end product of and services associated with
each task conforms to contract and task order requirements whether produced by the contractor or provided by approved subcontractors or
vendors. The QM S will provide for control over all phases of the various types of tasks, from initial manning and material ordering to
completion of final tasking, before offering to the Government for acceptance as specified in thistask order PWS. The contractor shall ensure
all services are rendered accordingly to the documented QM S, and personnel are directly supervised by individuals qualified in the relevant
profession or trade. The contractor shall ensure the QM S addresses the development of the following test and inspection documentation in
accordance with NAV SEA Standard 1tem 009-04:

7221 The contractor shall develop and submit to the COR and if applicable the designated QA representative a Test and Inspection Plan
(TIP) (CDRL T038) no later than five working days prior to start of productive work on ship/submarine. If the TIP requires a constructive
change or error correction as noted by either the contractor or Government, the contractor shall submit arevised TIP (CDRL A038) to the
COR and if applicable the designated QA representative no later than 5 days after the identification or notification of the change/error; see
applicable DD Form 1423 for additional reporting details and distribution instructions.

7222 At the completion of the test, the contractor shall develop and submit to the COR and if applicable the designated QA
representative, the Test and Inspection Results (CDR T039) no later than seven days after completion of each applicable test. Any deviation to
the time allowance for submittal should be agreed upon between Government and contractor prior to start of test; see applicable DD Form
1423 for additional reporting details and distribution instructions.

7.2.3 Navy Shore work

The contractor shall ensure the quality of all services provided under this task order conforms to high standards, such as SO 9001 in the
relevant profession, trade or field of endeavor. At a minimum, the contractor shall provide servicesin accordance with the SPAWAR Shore
Installation Process Handbook (SPAWAR SIPH). Within 30 days of award, the prime contractor shall have in place, an existing Government
approved QM S by the project Quality representative.

7.3 QUALITY ASSURANCE

The contractor shall perform al quality assurance process audits necessary in the performance of the various tasks as assigned and identified
in the contractor’ s Quality Assurance Plan (QAP) or by the respective WBS, POA& M, or quality system/QM S documentation in support of
continuous improvement. The contractor shall deliver related QAP and any associated procedural documents upon request. The Government
reserves the right to perform any additional audits deemed necessary to assure that the contractor processes, products, and related services,
documents, and material meet the prescribed requirements and to reject any or al processes or related products, services, documents, and
material in a category when noncompliance is established.

7.4 QUALITY CONTROL

The contractor shall perform al quality control inspections necessary in the performance of the various tasks as assigned and identified in the
contractor QAP or by the respective WBS, POA& M, or quality system/QM S documentation.

The Government reserves the right to perform any inspections or pull samples as deemed necessary to assure that the contractor provided
services, documents, material, and related evidence meet the prescribed requirements and to reject any or al services, documents, and
material in a category when nonconformance is established.
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8.0 SECURITY
8.1 ORGANIZATION
8.1.1 Security Classification

As specified in the DoD Contract Security Classification Specification, DD Form 254, the contractor shall perform classified work under this
task order. Prior to commencement of classified work, the contractor shall have a SECRET facility clearance (FCL).

8.1.1.1 U.S. Government security clearance digibility is required to access and handle classified and certain controlled unclassified
information (CUI), attend program meetings, and work within restricted areas unescorted. Accessto SCI islimited to U.S. Government
Facilities or other U.S. Government sponsored controlled space as authorized on the DD254. The contractor shall not generate any SCI
deliverables.

8.1.1.2 Thistask order requires for various levels of vetting to support specific PWS tasks. The following table outlines the minimum
required security clearance per task. The contractor shall provide personnel meeting the specific minimum personnel clearance (PCL) for
access to support the PWS tasks listed below:

Required Security Clearance PWS Task Paragraph

Secret 31,32,33,34,35,36,3.7,3.8

8.1.2 Security Officer

The contractor shall appoint a Facility Security Officer (FSO) to support those contractor personnel requiring clearance and/or access to
Government facility/installation and/or access to information technology systems under this task order. The FSO istypicaly akey
management person who is the contractor’s main POC for security issues. The FSO shall have a U.S. Government security clearance equal to
or higher than the FCL required on this task order. The FSO shall be responsible for tracking the security requirements for all personnel
(subcontractors included) utilized on task order. Responsibilities include tracking all personnel assigned Government Common Access Card
(CAC) and NIWC Atlantic badges (issuances and expiration dates) and entering/maintaining personnel security mandatory training
information within the Staffing Plan document, which is an attachment to the TOSR (CDRL T001) including updating and tracking datain the
CSWF Report (CDRL T029). The FSO shall ensure the latest NIWC Atlantic Contractor Check-in and Check-out (CICQO) procedures are
implemented and followed.

8.2 PERSONNEL

The contractor shall conform to the security provisions of DoDI 5220.22/DoD 5220.22-M — National Industrial Security Program Operating
Manua (NISPOM), SECNAVINST 5510.30C, DoD 8570.01-M, and the Privacy Act of 1974. Prior to any labor hours being charged on this
task order, the contractor shall ensure all personnel (including administrative and subcontractor personnel) have obtained and can maintain
favorable background investigations at the appropriate level(s) for access required for the task order and are certified/credentialed for the
CSWEF-. A favorable background determination is determined by either aTier 1 (T1) investigation, Tier 3 (T3) investigation, or Tier 5 (T5)
investigation and favorable Federal Bureau of Investigation (FBI) fingerprint checks. Investigations are not necessarily required for personnel
performing unclassified work who do not require access to Government installations/facilities, Government I T systems and I T resources, or
NIWC Atlantic information. Cost to meet these security requirementsis not directly chargeable to task order.

NOTE: If afinal determination is made that an individual does not meet or cannot maintain the minimum security requirements, the
contractor shall permanently remove the individual from NIWC Atlantic facilities, projects, and/or programs. If an individual who has been
submitted for a fitness determination or security clearanceis "denied," receives an "Interim Declination," or unfavorable fingerprint, the
contractor shall remove the individual from NIWC Atlantic facilities, projects, and/or programs until such time as the investigation is fully
adjudicated or the individual is resubmitted and is approved. All contractor and subcontractor personnel removed from facilities, projects,
and/or programs shall cease charging labor hours directly or indirectly on task orders.

8.2.1 Personnel Clearance

All personnel associated with this task order shall possess a SECRET personnel security clearance (PCL) for access. These programs/tasks
include, as a minimum, contractor personnel having the appropriate clearances required for access to classified data to include having access
to Naval Nuclear Propulsion Information (NNPI) Data as applicable. Prior to starting work on the task, contractor personnel shall have the
required clearance granted by the DoD CAF and shall comply with IT access authorization requirements. In addition, contractor personnel
shall possess the appropriate I T level of access for the respective task and position assignment as applicable per DoDI 8500.01, DoD
Instruction for Cybersecurity. Any future revision to the respective directive and instruction will be applied as atask order modification.
Contractor personnel shall handle and safeguard any Controlled Unclassified Information (CUI) and/or classified information in accordance
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with appropriate Department of Defense, Navy, and NIWC Atlantic security regulations. The contractor shall immediately report any security
incident or insider threat indicator to the NIWC Atlantic Security Management Office, the COR, and Government Project Manager.

8.2.2 Access Control of Contractor Personnel

The contractor shall facilitate the required access for each employee. The ability of the contractor to manage and maintain accessibility in
accordance with the applicable requirements is captured in the annual Government CPARS rating.

8221 Physical Accessto Government Facilities and Installations

Contractor personnel shall physically access Government facilities and installations for purposes of site visitation, supervisory and quality
evaluation, work performed within Government spaces (either temporary or permanent), or meeting attendance. Individuals supporting these
efforts shall comply with the latest security regulations applicable to the Government facility/installation.

@ The majority of Government facilities/installations require a CAC for access. Contractor personnel shall carry proper form of
identification(s) and vehicle proof of insurance or vehicle rental agreement for any liability issues. For admission to NIWC Atlantic
facilitied/installations, all contractor personnel must have the COR or Government sponsor initiate access. For contractor personnel requiring a
Confidential, Secret, or TS security clearance, avisitor authorization request (VAR) must be submitted via Defense Information System for
Security (DISS) to the applicable Security Management Office (SMO). The contractor shall send VAR to SMO 652366. If faxing a VAR
versus using DISS, the contractor shall submit their request on company or agency letterhead to (843)218-4045 for Charleston or
(757)541-5860 for Tidewater locations. For visitation to al other Government locations, the contractor shall forward visit request
documentation directly to the on-site facility/installation security office.

Joint Personnel Adjudication System (JPAS) is being replaced by DISS. The contractor shall ensure they are capable of accessing DISS when
JPASisno longer accessible. After DISS transition date, contractor shall submit all VARs through DISS.

(b) Contractor employees who make repeated deliveriesto JB Charleston military installations and do not require accessinto NIWC
Atlantic facilities or accessto IS shall obtain a base access card. Only contractor employees that are able to obtain a card will be eligible for
entrance on base. At Joint Base (JB) Charleston, the contractor shall obtain the required access card via the Defense Biometric Identification
System (DBIDS) from the JB Charleston Badge and Pass Office. Contractors with employees that that are no longer employed shall return
the employee's access card directly to the COR or to the local NIWC Atlantic Security Office with COR natification within five (5) days from
the last day of employment. Contractors who do not have a DBIDS card or CAC will receive a one-day pass for each day accessis required.
Information about DBIDS isfound at https://dbids-global.dmdc mil/enroll#!/.

(©) All contractor persons engaged in work while at a Government facility/installation shall be subject to inspection of their vehicles,
identification cards, and bags/parcels at any time by the Government, and shall report any known or suspected security violations to the
Security Department at that location.

(d) The contractor shall notify the COR and appropriate NIWC security personnel within 24 hours from the time contractor employee
gives notice of departure or are removed unexpectedly from contract support. For contractors in direct support of NIWC Atlantic, see the
Contractor Check-in and Check-out (CICO) Procedures requirements listed in Para 8.2.2.5.

8222 Identification and Disclosure Reguirements

All contractor and subcontractor employees located on and off Government installations shall take all means necessary to not represent
themselves as Government employees. All contractor personnel shall follow the identification and Government facility disclosure
requirement:

(8) Contractor employees shall be clearly identifiable as a contractor while on Government property by wearing appropriate badges.

(b) Contractor personnel and their subcontractors shall identify themselves as contractors or subcontractors during meetings, on attendance
meeting list/minutes, at the beginning of telephone conversations, in electronic messages including their electronic digital signature, and al
correspondence related to this task order.

(c) Contractors occupying facilities within Department of the Navy or other Government installations (such as offices, separate rooms, or
cubicles) shall clearly display and identify their space with contractor supplied signs, name plates or other identification, showing that these
are work areas for contractor or subcontractor personnel.

8.2.23 Government Badge Requirements

Depending on access required, contractor personnel shall require a Government-issued picture badge. While on Government
installationg/facilities, contractors shall abide by each site's latest security badge requirements and prominently display (above the waist) their
Government-issued picture badge. Government installations/facilities are continually updating their security requirements to meet Homeland
Security Presidential Directive (HSPD-12) identification standards.

(@) Contractors shall submit valid paper work (e.g., site visit request, request for picture badge, etc.) to the applicable Government security
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office viathe COR who will validate the need authorizing contractor performance within the applicable Government installation/facility.

(b) The contractor shall assume full responsibility for the proper use and security of the identification badge and is responsible for returning
the badge upon termination of personnel or expiration or completion of the task order.

(c) The contractor (FSO if applicable) shall track all personnel (including subcontractors) holding CAC and/or NIWC Atlantic Government
badges in support of thistask as part of the TOSR. At the completion of the task order, the contractor shall provide alist as part of the
Closeout Report (CDRL T031) of al returned and unreturned badges with awritten explanation for any missing badges.

8224 Common Access Card (CAC) Requirements

Contractors supporting work that requires access to Government facilities/installations and/or access to any DoD | T/network also requires a
CAC. Granting of logical and physical access privileges remains alocal policy and business operation function of the local facility. The
contractor is responsible for obtaining the latest facility/installation and I'T CAC requirements from the applicable local Security Office. When
aCAC isrequired to perform work, contractor personnel shall be able to meet all of the following security requirements prior to work being
performed:

@ Pursuant to DoDM 1000.13-V 1, issuance of a CAC is based on the following four criteria:

1 Eligibility for a CAC —to be eligible for a CAC, Contractor personnel’s access requirement shall meet one of the following
three criteria: () individual requires access to multiple DoD facilities or access to multiple non-DoD federally controlled facilities
on behalf of the NIWC Atlantic on arecurring bases for a period of 6 months or more, (b) individual requires both accessto a DoD
facility and access to DoD network on site or remotely, or (c) individual requires remote access to DoD networks that use only the
CAC logon for user identification.

2. Verification of DoD affiliation from an authoritative data source — CAC eligible personnel must be registered in the Defense Enrollment
Eligibility Reporting Systems (DEERS) through either an authoritative personnel data feed from the appropriate Service or Agency or
Trusted Associated Sponsorship System (TASS).

3. Completion of background vetting requirements according to FIPS PUB 201-2 and DoDM 5200.02 — at a minimum, the completion of
FBI fingerprint check with favorable results and submission of a T1 investigation to the Office of Personnel Management (OPM), or a
DoD-determined equivalent investigation. Contractor personnel shall contact the NIWC Atlantic Security Office to obtain the
latest CAC requirements and procedures.

4, Verification of aclaimed identity — all contractor personnel shall present two forms of identification in its original form to verify a
claimed identity. The identity source documents must come from the list of acceptable documents included in Form I-9,

OMB No. 115-0136, Employment Eligibility Verification. Consistent with applicable law, at least one document from
the Form I-9 list must be avalid (unexpired) State or Federal Government-issued picture identification (ID).
Theidentity documents will be inspected for authenticity, scanned, and stored in the DEERS.

(b When a contractor requires logical accessto a Government I T system or resource (directly or indirectly), the required CAC will have
aPKI. A hardware solution and software (e.g., ActiveGold) is required to securely read the card via a personal computer. Pursuant to DoDM
1000.13-V1, CAC PKI certificates will be associated with an official Government issued e-mail address (e.g. .mil, .gov, .edu). Prior to receipt
of a CAC with PKI, contractor personnel shall complete the mandatory Cybersecurity Awareness training and submit a signed System
Authorization Access Request Navy (SAAR-N) form to the task order specified COR. Note: In order for personnel to maintain a CAC with
PK1, each contractor employee shall complete annual cybersecurity training. The following guidance for training and form submittal is
provided; however, contractors shall seek latest guidance from their appointed company Security Officer and the NIWC Atlantic Information
Systems Security Management (I1SSM) office:

1 For annual DoD Cybersecurity/IA Awareness training, the contractor shall use this site: https://mytwms.dc3n.navy.mil/. For contractors

requiring initial training and do not have a CAC, contact the NIWC Atlantic ISSM office at phone number (843)218-6152
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or e-mail questions to NIWCLANT.ISSM.OPS.FCT @navy.mil for additional instructions. Training can be taken at the ISSM office

or online at https://public.cyber mil/training/cyber-awareness-challenge/.

2. For SAAR-N form, the contractor shall use OPNAV 5239/14 (Rev 9/2011). Contractors can obtain aform and shall initiate a
CAC request viathe latest Contractor Check-in procedures as posted on the NIWC Atlantic Command Operating Guide (COG)

website or the NIWC Atlantic Public website at https://www.public navy.mil/navwar/atl anti c/pages/contractorcheckin.aspx.

8.2.25 Contractor Check-in and Check-out (CICO) Procedures

All NIWC Atlantic contractor personnel requiring or possessing a Government badge and/or CAC for facility and/or I T access shall have a
NIWC Atlantic Government sponsor and be in compliance with the most current version of Contractor Check-in and Check-out (CICO)
procedures, instructions, and forms as posted on the NIWC Atlantic Command Operating Guide (COG) website or the NIWC Atlantic Public
website (under “Contact” tab, select “ Contractor Check-I1n"). In accordance with the monthly status reporting requirements, the contractor
shall provide necessary employee information and documentation for employees hired, transferred, and/or terminated in support of this task
order within the required timeframe as cited in the CICO instructions. The contractor (FSO, if applicable) shall have IT accessto NIWC
Atlantic systems for purposes of meeting CICO personnel requirement. For contractor employees whose services are no longer required, the
contractor shall ensure all those employees return all applicable Government credentials (keys, CAC, site badges, tokens, etc.) and any
assigned Government-furnished property (e.g., laptops) are returned to the COR or appropriate Government representative. The contractor
shall ensure all procedures as cited in the Contractor Check-out COG page are followed which includes a completed Contractor Check-out
checklist form (SPAWARSY SCEN 5500/3) is submitted for each employee as applicable.

8.2.2.6 Accessing Navy Enterprise Resources Planning (ERP) System
Contractor personnel shall not access the Navy Enterprise Resource Planning (Navy ERP) system.

8.2.3 Mandatory Training

In addition to training requirements and certifications required for a specific labor category, certain contractor personnel (including
subcontractors) regardless of security classification shall complete required mandatory training in accordance with NAVWARSY SCOM Code
80330 mandatory training webpage: https.//wiki.spawar.navy.mil/confluence/x/jwDsA Q. Contractors without access to the training webpage
shall coordinate with the COR concerning the latest mandatory training as specified on the training webpage. The following table is a sample
of contractor mandatory training that is subject to change in accordance with the NAVWARSY SCOM website or SECNAVINST:

Contractor Personnel

Training Course Name

Applicability

Active Shooter, Level 1

All contractors

Operations Security (OPSEC)

All contractors

Antiterrorism Training, Level 1

Contractors requiring routine
physical accessto federally
controlled facilities or military
installations (DFARS 252.204-7004)

[NIWC Atlantic] Annual Security
Refresher

All fulltime/partial, onsite
contractors

Suicide Prevention Training (Suicide
Awareness)

All fulltime, onsite contractors

Records Management

All contractors NMCI account
holders
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All contractors NMCI account
holders and Personnel accessing

7 | DoD Cyber Awareness Challenge CAC-enabled government sites —
Authorized users of DOD
information systems and networks

Privacy and Personally Identifiable

8 Information (PI1) Awareness Training All contractors with accessto Pl
9 | NIWC Intelligence Oversight All contractors

s . Contractors that are SCI cleared
10 Sensitive Compartmented Information personndl and authorized users of

(SCI) Initial/Refresher Training DOD 1S and networks

8231 The contractor shall be responsible for verifying applicable personnel receive al required training within the specified due dates.
The contractor shall track and annotate all mandatory training required and completed for each employee in the Staffing Plan which is part of
the monthly TOSR (CDRL T001). For CSWF, contractor shall ensure all mandatory cybersecurity training and certifications are reported in
the CSWF Report (CDRL T029).

8.2.3.2 Unless otherwise noted, the contractor shall complete mandatory training annually between 1 October and 30 September utilizing
the Total Workforce Management System (TWMS). For some personnel, attendance of Government face-to-face training is allowed if COR
concurs with training schedule. For training taken via Defense Information Systems Agency / Navy Knowledge Online (DISA/NKO), the
contractor shall forward a copy of the certificate to ssclant_ mandatory tr fcm@navy.mil who will upload or ensure each completed training is
recorded in TWMS.

8.23.3 The contractor shall educate employees on the procedures for the handling and production of classified material and documents,
and other security measures as described in the PWS in accordance with DoD 5220.22-M.

8.2.4 Accessing Government Information Systems and Nonpublic Information

Contractor personnel shall meet the following cybersecurity and personnel security requirements when accessing Government information
systems and nonpublic information.

Definition — For the purposes of this section, “sensitive information” includes the following:

(a) all typesand forms of confidential business information, including financial information relating to a contractor’s pricing, rates, or costs,
and program information relating to current or estimated budgets or schedules;

(b) source selection information, including bid and proposal information as defined in FAR 2.101 and FAR 3.104-4, and other information
prohibited from disclosure by the Procurement Integrity Act (41 USC 2101-2107);

(c) information properly marked as “business confidential,” “proprietary,” “procurement sensitive,” “source selection sensitive,” or other

similar markings;
(d) other information designated as sensitive by NIWC Atlantic and the program.

8.24.1 In the performance of the task order, the contractor may receive or have accessto information, including information in
Government Information Systems and secure websites. Accessed information may include “sensitive information” or other information not
previously made available to the public that would be competitively useful on current or future related procurements.

8242 Contractor personnel shall protect and safeguard from unauthorized disclosure al sensitive information to which they receive
access in the performance of the task order, whether the information comes from the Government or from third parties. The contractor shall
provide the following support:

(a) Utilize accessed information and limit access to authorized users only for the purposes of performing the services as required by the task
order, and not for any other purpose unless authorized;

(b) Safeguard accessed information from unauthorized use and disclosure, and not discuss, divulge, or disclose any accessed information to
any person or entity except those persons authorized to receive the information as required by the task order or as authorized by Federal
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statute, law, or regulation;

(c) Inform authorized users requiring access in the performance of the task order regarding their obligation to utilize information only for the
purposes specified in the contact and to safeguard information from unauthorized use and disclosure.

(d) Execute a*“Contractor Access to Information Non-Disclosure Agreement,” and obtain and submit to the Contracting Officer asigned
“Contractor Employee Access to Information Non-Disclosure Agreement” for each employee prior to assignment.

(e) Notify the Contracting Officer in writing of any violation of the requirementsin Para 8.2.4.2(a) through Para 8.2.4.2(d) as soon as the
violation isidentified, no later than 24 hours. The notice shall include a description of the violation and the proposed actions to be taken, and
shall include the business organization, other entity, or individual to whom the information was divulged.

8.24.3 In the event that the contractor inadvertently accesses or receives any information marked as “ proprietary,” “procurement
sensitive,” or “source selection sensitive,” or that, even if not properly marked otherwise indicates the contractor may not be authorized to
access such information, the contractor shall (i) Notify the Contracting Officer; and (ii) Refrain from any further access until authorized in
writing by the Contracting Officer.

8.24.4 The requirements of thistext arein addition to any existing or subsequent OCI requirements which may also be included in the
task order, and are in addition to any personnel security or Information Assurance requirements, including SAAR-N form (DD Form 2875),
annual Cybersecurity training certificate, Questionnaire for Public Trust form (SF85P), or other forms that may be required for access to
Government Information Systems.

8.24.5 Subcontracts. The contractor shall insert Para 8.2.4.1 through 8.2.4.4 in all subcontracts that may require access to sensitive
information in the performance of the task order.

8.24.6 Mitigation Plan. If requested by the Contracting Officer, the contractor shall submit, within 45 calendar days following execution
of the “Contractor Non-Disclosure Agreement,” amitigation plan for Government approval, which shall be incorporated into the task order.
At aminimum, the mitigation plan shall identify the contractor’s plan to implement the requirements of Para 8.2.4.2 and shall include the use
of afirewall to separate contractor personnel requiring access to information in the performance of the task order from other contractor
personnel to ensure that the contractor does not obtain any unfair competitive advantage with respect to any future Government requirements
due to unequal accessto information. A “firewall” may consist of organizational and physical separation; facility and workspace access
restrictions; information system access restrictions; and other data security measures identified, as appropriate. The contractor shall respond
promptly to al inquiries regarding the mitigation plan. Failure to resolve any outstanding issues or obtain approval of the mitigation plan
within 45 calendar days of its submission may result, at a minimum, in rejection of the plan and removal of any system access.

8.25 Handling of Personally Identifiable Information (PII)

In accordance with the Privacy Act of 1974, the contractor shall safeguard PIl from theft, loss, and compromise. The contractor shall transmit
and dispose of Personally Identifiable Information (PIl) in accordance with the latest DoN policies. The contractor shall not store any
Government PIl on their personal computers. The contractor shall mark all devel oped documentation containing Pll information accordingly
in the header and footer of each page of the document: “CUI”. In addition to marking documents at the top and bottom with “CUI” a CUI
“Designation Indicator Block” isrequired at the bottom of the document’s first page within the “CUI” banner and footer markings. DoD
guidance directs that this block be located at the lower right of the page. Any unauthorized disclosure of privacy sensitive information through
negligence or misconduct can lead to contractor removal or contract termination depending on the severity of the disclosure. Upon discovery
of aPll breach, the contractor shall immediately notify the Contracting Officer and COR. Once notified, the Contracting Officer shall
immediately contact the Privacy Act Coordinator. Contractors responsible for the unauthorized disclosure of PlI shall be held accountable for
any costs associated with breach mitigation, including those incurred as a result of having to notify personnel. If a contractor, including any
subcontractor, is authorized access to P, the contractor shall complete annual PlI training requirements and comply with all privacy
protections under the Privacy Act.

8.3 OPERATIONS SECURITY (OPSEC) REQUIREMENTS

Security programs are oriented towards protection of classified information and material. Operations Security (OPSEC) is an operations
function which involves the protection of any critical information —focusing on unclassified information that may be susceptible to adversary
exploitation. OPSEC requirements are applicable when contract personnel have access to either classified information or unclassified Critical
Program Information (CPI)/sensitive information. Pursuant to DoDD 5205.02E and SPAWARINST 3432.1, NIWC Atlantic's OPSEC
program implements requirements in DoD 5205.02-M — OPSEC Program Manual and SPAWARSY SCENLANTINST 3070.1B.

8.3.1 Loca and Internal OPSEC Requirement

Contractor personnel, including subcontractors if applicable, shall adhere to the OPSEC program policies and practices as cited in the
SPAWARINST 3432.1 and existing local site OPSEC procedures. The contractor shall develop their own internal OPSEC program specific to
the task order and based on NIWC Atlantic OPSEC requirements. At a minimum, the contractor’s program shall identify the current NIWC
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Atlantic site OPSEC Officer/Coordinator.

832 OPSEC Training

Contractor shall track and ensure applicable personnel receive initial OPSEC training within 30 days of task order award and annual OPSEC
awareness training in accordance with requirements outline in the Mandatory Training, Para 8.2.3. OPSEC training requirements are
applicable for personnel during their entire term supporting this NIWC Atlantic task order.

8.3.3 NIWC Atlantic OPSEC Program

Contractor shall participate in NIWC Atlantic OPSEC program briefings and working meetings, and the contractor shall complete any
required OPSEC survey or data call within the timeframe specified.

8.34 Classified Contracts

OPSEC requirements identified under a classified task order shall have specific OPSEC requirements listed on the DD Form 254.

8.4 INFORMATION SYSTEM SECURITY

Pursuant to DoDM 5200.01, the contractor shall provide adequate security for al unclassified DoD information passing through non-DoD
information system including all subcontractor information systems utilized on task. The contractor shall disseminate unclassified DoD
information within the scope of assigned duties and with a clear expectation that confidentiality is preserved. Examples of such information
include the following: non-public information provided to the contractor, information developed during the course of the task order, and
privileged task order information (e.g., program schedules and task order-related tracking).

84.1 Hardware and Software

The contractor shall scan all electronic deliverables or electronically provided information for malicious code using DoD approved anti-virus
software prior to delivery to the Government. The contractor shall utilize appropriate controls (firewalls, password protection, encryption,
digital certificates, etc.) at al timesto protect task order related information processed, stored or transmitted on the contractor’s and
Government’s computers/servers to ensure confidentiality, integrity, availability, authentication and non-repudiation. The contractor shall
ensure Data-at-Rest encryption technology isinstalled on all portable electronic devices including storage of al types.

8.4.2 Safequards

The contractor shall protect Government information and shall be able to provide documentation (e.g., Systems Security Plan (SSP))
validating they are complying with the requirement in accordance with DFARS 252.204-7012. Subcontractors are subject to DFARS
requirements only when performance will involve operationally critical support or covered defense information. The contractor and all
applicable subcontractors shall abide by the following safeguards:

84.21 Do not process DoD information on public computers (e.g., those available for use by the general public in kiosks or hotel
business centers) or computers that do not have access control.

8.4.22 Protect information by at least one physical or electronic barrier (e.g., locked container or room, login and password) when not
under direct individual control.

8.4.2.3 Sanitize media (e.g., overwrite, reformat, or degauss) before external release or disposal.

84.24 Encrypt all information that has been identified as controlled unclassified information (CUI) when it is stored on mobile
computing devices such as laptops and personal digital assistants, or removable storage media such as portable hard drives and digital optical
disks, using DoD Authorized Data-at-Rest encryption technology. Thumb drives are not authorized for DoD work, storage, or transfer. Use
GSA Awarded DAR solutions (GSA # 10359) complying with ASD-NI1/DOD-CIO Memorandum, “ Encryption of Sensitive Unclassified
Data-at-Rest on Mobile Computing Devices and Removable Storage.” The contractor shall ensure all solutions meet FIPS 140-2 compliance
reguirements.

84.25 Limit information transfer to subcontractors or teaming partners with a need to know and a commitment to at least the same level
of protection.

8.4.2.6 Transmit e-mail, text messages, and similar communications using technology and processes that provide the best level of privacy
available, given facilities, conditions, and environment. Examples of recommended technologies or processes include closed networks, virtual
private networks, public key-enabled encryption, and Transport Layer Security (TLS). Encrypt organizational wireless connections and use
encrypted wireless connection where available when traveling. If encrypted wirelessis not available, encrypt application files (e.g.,
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spreadsheet and word processing files), using at least application-provided password protection level encryption. The contractor shall encrypt
or digitally sign al communications for authentication and non-repudiation.

8.4.2.7 Transmit voice and fax transmissions only when there is a reasonabl e assurance that access is limited to authorized recipients.

8.4.2.8 Do not post DoD information to Web site pages that are publicly available or have access limited only by domain or Internet
protocol restriction. Such information may be posted to Web site pages that control access by user identification or password, user certificates,
or other technical means and provide protection via use of TLS or other equivalent technologies. Access control may be provided by the
intranet (vice the Web site itself or the application it hosts).

8.4.29 Provide protection against computer network intrusions and data exfiltration, minimally including the following:
(8) Current and regularly updated malware protection services, e.g., anti-virus, anti-spyware.

(b) Monitoring and control of inbound and outbound network traffic as appropriate (e.g., at the external boundary, sub-networks, individual
hosts) including blocking unauthorized ingress, egress, and exfiltration through technol ogies such as firewalls and router policies, intrusion
prevention or detection services, and host-based security services.

(c) Prompt application of security-relevant software patches, service packs, and hot fixes.

8.4.210 Asapplicable, comply with other current Federal and DoD information protection and reporting requirements for specified
categories of information (e.g., medical, critical program information (CPl), personally identifiable information, export controlled).

8.4.2.11 Report loss or unauthorized disclosure of information in accordance with contract, task order, or agreement requirements and
mechanisms.

8.4.2.12  Pursuant to DFARS 252.204-7009, the contractor shall not use or disclose third-party contractor reported cyber incident
information. The contractor can be held liable for breach of information and shall extend restriction in subcontracts for service that include
support to Government’s activities related to safeguarding covered defense information and cyber incident reporting.

8.4.2.13 Asapplicable, follow minimum standard in SECNAVINST 5510.36B for classifying, safeguarding, transmitting, and destroying
classified information and CUI.

8.4.3 Compliance

Pursuant to DoDM 5200.01, the contractor shall include in their quality processes procedures that are compliant with information security
requirements.

8.4.4 Covered Defense Information

The contractor shall identify all covered defense information, as defined in DFARS 252.204-7012, and apply markings when appropriate to al
deliverables in accordance with DoDI 5200.48.

8.4.5 Utilization of a Government-owned and Government-controlled computer asset

The contractor shall meet specific operational requirements when utilizing a Government-owned computer or Government-controlled
software image for a contractor-owned computer (including laptop) that is issued as either an NMCI asset, Government Furnished Property
(GFP), or Government Controlled Equipment (GCE). At aminimum, contractor personnel shall comply with the following requirements
when utilizing a Government-owned or Government-controlled computer:

8451 All messages sent to/from utilize Virtual Private Network (VPN) connections.
8.45.2 All messages sent to/from are encrypted.
8.4.5.3 No storage of data on non-compliant networks (e.g., contractor’s corporate systems).

8454 Only government email (NMCI, mail.mil, etc.) is allowed to be used; absolutely NO Gmail, other personal systems, and NO
corporate email that does not reside on NIST compliant systems shall be utilized.

8455 All email must be sent between compliant systems — e.g., sending encrypted email to a private corporate account that resides on an
uncompliant network, then decrypting and utilizing it is not allowed.

8.4.5.6 All stored information meets data-at-rest encryption standards — if using GFP, then use the same methods as networked devices
(e.g., MS Bitlocker, Symantec Endpoint Security, €tc.)
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8.45.7 All datais housed on GFE shared storage location — ensures government can retrieve its data at any time.
8458 In regard to processing, storing, or transmitting CUI, no CUI is allowed on an information system not meeting configuration and

security standards.
85 ENHANCED SECURITY CONTROLS

Controlled unclassified information (CUI), as defined in DoDI 5200.48, is applicable to this contract. Pursuant to DFARS 252.204-7012, prior
to the processing, storing, or transmitting of CUI on an unclassified information system and IT asset that is owned, or operated by or for the
contractor, the contractor shall meet the following enhanced security controls.

85.1 Systems Security Plan and Plan of Action and Milestones (SSP/POA& M) Reviews

85.1.1 Within thirty (30) days of task order award, the contractor shall make its System Security Plan(s) (SSP(s)) for its covered
contractor information system(s) available for review by the Government at the contractor’s facility. The SSP(s) shall implement the security
requirements in DFARS 252.204-7012, which isincluded in this task order. The contractor shall fully cooperate in the Government’s review
of the SSPs at the contractor’s facility.

8512 If the Government determines that the SSP(s) does not adequately implement the requirements of DFARS 252.204-7012 then the
Government will notify the contractor of each identified deficiency. The contractor shall correct any identified deficiencies within thirty (30)
days of notification by the Government. The Contracting Officer may provide for a correction period longer than thirty (30) days and, in such
acase, may require the contractor to submit a plan of action and milestones (POA& M) for the correction of the identified deficiencies. The
contractor shall immediately notify the Contracting Officer of any failure or anticipated failure to meet a milestone and provide an updated
POA&M.

85.1.3 Upon the conclusion of the correction period, the Government may conduct afollow-on review of the SSP(s) at the contractor’s
facility. The Government may continue to conduct follow-on reviews until the Government determines that the contractor has corrected all
identified deficiencies in the SSP(s).

85.14 The Government may, in its sole discretion, conduct subsequent reviews at the contractor’s site to verify the information in the
SSP(s). The Government will conduct such reviews at least every three (3) years (measured from the date of task order award) and may
conduct such reviews at any time upon thirty (30) days notice to the contractor.

8.5.2 Compliance to NIST 800-171

85.21 The contractor shall fully implement the CUI Security Requirements (Requirements) and associated Relevant Security Controls
(Contrals) in NIST Specia Publication 800-171 (Rev. 1) (NIST SP 800-171), or establish a SSP(s) and POA& M that varies from NIST
800-171 only in accordance with DFARS 252.204-7012(b)(2), for all covered contractor information systems affecting this task order.

8.5.2.2 Notwithstanding the allowance for such variation, the contractor shall identify in any SSP and POA& M their plans to implement
the following, at a minimum:

@ Implement Control 3.5.3 (Multi-factor authentication). This means that multi-factor authentication is required for all users, privileged
and unprivileged accounts that 1og into a network. In other words, any system that is not standalone should be required to utilize acceptable
multi-factor authentication. For legacy systems and systems that cannot support this requirement, such as Computer Numerical Control (CNC)
equipment, etc., a combination of physical and logical protections acceptable to the Government may be substituted;

(b) Implement Control 3.1.5 (least privilege) and associated Controls, and identify practices that the contractor implementsto restrict the
unnecessary sharing with, or flow of, covered defense information to its subcontractors, suppliers, or vendors based on need-to-know
principles;

(©) Implement Control 3.1.12 (monitoring and control remote access sessions) - Require monitoring and controlling of remote access
sessions and include mechanisms to audit the sessions and methods;

(d) Audit user privileges on at least an annual basis;
(e Implement:
1 Control 3.13.11 (FIPS PUB 140-2 validated cryptology or implementation of National Security Agency (NSA) or NIST
approved algorithms (i.e. FIPS PUB 140-2 Annex A: Advanced Encryption Standard (AES) or Triple Data Encryption Standard (3DES)

or compensating controls as documented in a SSP and POA&M); and,
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2. NIST Cryptographic Algorithm Validation Program (CAV P)

(see https://csrc nist.gov/projects/cryptographi c-algorithm-validation-program);

) Implement Control 3.13.16 (Protect the confidentiality of CUI at rest) or provide a POA& M for implementation which shall be
evaluated by the Navy for risk acceptance;

(9) Implement Control 3.1.19 (encrypt CUI on mobile devices) or provide a plan of action for implementation which can be evaluated by
the Government Program Manager for risk to the program.

8.5.3 Cyber Incident Response

8531 The contractor shall, within fifteen (15) days of discovering the cyber incident (inclusive of the 72-hour reporting period), deliver
all data used in performance of the task order that the contractor determines isimpacted by the incident and begin assessment of potential
warfighter/program impact.

8.5.3.2 Incident data shall be delivered in accordance with the DOD Cyber Crimes Center (DC3) Instructions for Submitting Media
available at http://www.acq.osd mil/dpap/dars/pgi/docs/Instructions for_Submitting_Media.docx. In delivery of the incident data, the
contractor shall, to the extent practical, remove contractor-owned information from Government covered defense information.

8533 If the contractor subsequently identifies any such data not previously delivered to DC3, then the contractor shall immediately
notify the Contracting Officer in writing and shall deliver the incident data within ten (10) days of identification. In such a case, the contractor
may request adelivery date later than ten (10) days after identification. The Contracting Officer will approve or disapprove the request after
coordination with DC3.

8.5.4 Naval Criminal Investigative Service (NCIS) Outreach

The contractor shall engage with Naval Criminal Investigative Service (NCIS) industry outreach efforts and consider recommendations for
hardening of covered contractor information systems affecting DON programs and technologies.

8.5.5 NCIS/Industry Monitoring

8551 In the event of acyber incident or at any time the Government has indication of a vulnerability or potential vulnerability, the
contractor shall cooperate with the NCIS, which may include cooperation related to: threat indicators; pre-determined incident information
derived from the contractor's infrastructure systems; and the continuous provision of all contractor, subcontractor or vendor logs that show
network activity, including any additional logs the contractor, subcontractor or vendor agreesto initiate as aresult of the cyber incident or
notice of actual or potential vulnerability.

8,552 If the Government determines that the collection of al logs does not adequately protect its interests, the contractor and NCIS will
work together to implement additional measures, which may include allowing the installation of an appropriate network device that is owned
and maintained by NCIS, on the contractor's information systems or information technology assets. The specific details (e.g., type of device,
type of data gathered, monitoring period) regarding the installation of an NCIS network device shall be the subject of a separate agreement
negotiated between NCIS and the contractor. In the aternative, the contractor may install network sensor capabilities or a network monitoring
service, either of which must be reviewed for acceptability by NCIS. Use of this alternative approach shall also be the subject of a separate
agreement negotiated between NCIS and the contractor.

8.5.5.3 In al cases, the collection or provision of data and any activities associated with this PWS shall be in accordance with federal,
state, and non-US law.

9.0 GOVERNMENT FURNISHED INFORMATION (GFI)

For the purposes of thistask order, Government Furnished Information (GFI) includes manuals, technical specifications, software, software
licenses, maps, building designs, schedules, drawings, test data, etc. provided to contractors for performance on this task order. Depending on
information contained in a document, the contractor shall comply with additional controls (e.g., completion of a Non-Disclosure Agreements,
etc.) for access and distribution. The Government will mark any CUI which includes unclassified covered defense information and
unclassified controlled technical information provided to the contractor. For any missing markings, contractor shall request appropriate
marking from the Government.

GFl is utilized on this task order. Any applicable document (PWS Para 16.0) not available online, the Government will provide document as
GFl listed in the table below. The contractor shall inventory all GFI by tracking distribution and location and provide a GFI inventory to the
Government. The contractor shall use the GFI provided to support this task order only — use of GFI document(s) to support other projects
beyond this task order is not allowed. Unless otherwise specified, all GFI will be provided by the Government by the estimated delivery date
listed in the table below, and the contractor shall return al GFI to the Government at completion of the task order. If a contractor requires
additional GFI other than what is listed, the contractor shall submit a request to the COR within 30 days after task order award.
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Item# | Description GFI Estimated Délivery Date

1 BA ISEA IPT Plans, Processesand | 30-days DATO
Procedures

10.0 GOVERNMENT PROPERTY

Asdefined in FAR Part 45, Government property is property owned or leased by the Government which includes Government-furnished
property (GFP) and Contractor-acquired property (CAP). Government property is material, equipment, special tooling, special test equipment,
and real property.

GFPwill not be provided and CAP is not anticipated on thistask order.

NMCI computers will be utilized and assigned to contractor personnel. The contractor shall provide alist of all NMCI assets assigned to this
order as part of the monthly TOSR (CDRL T001). Although NMCI assets are not reported as GFP, the contractor shall separately track and
report all NMCI assets assigned to all contractor employees. At aminimum, the list shall provide asset description, name of contract
personnel assigned the asset, the NMCI asset identification number, NMCI computer name, and the date the asset was assigned to the contract
personnel. The contractor shall maintain the NMCI asset list throughout the life of the order. Prior removing aNMCI computer from a
Government facility, the contractor employee shall possess at all times a Property Pass (OF-7) with the applicable NMCI asset identified. The
contractor shall ensure all property passes are authorized and signed by the COR or other authorized Government personnel.

11.0 TRAVEL
111 LOCATIONS

Exact travel dates are not known at time of task order award, and locations are subject to change. The proposed travel locations identified are
based on historical data. The contractor shall be able to travel to any of the siteslisted below aswell as sites noted in Potential Alternative Travel
Locations.

Travel outside of the continental United States (OCONUS) which includes Alaska, Hawaii, and all foreign countriesis required. The applicable
countries are included in the list below as well as the potential list. Prior to travel, the contractor shall meet al necessary travel requirements for
their company and personne to support work in the noted foreign OCONUS sites.

Base Year and Option Years1-4

#Trips # People # Day</Nights From (Location) | To (Location)

1 1 10/9 Norfolk, VA Austal, AL

2 1 10/9 Norfolk, VA Mayport, FL

1 1 5/4 Norfolk, VA Mayport, FL

2 1 10/9 Norfolk, VA Pear| Harbor, HI
1 1 10/9 Norfolk, VA Pascagoula, MS
3 1 10/9 Norfolk, VA Everette, WA

1 1 10/9 Norfolk, VA Marinette, WI

1 1 10/9 Norfolk, VA Guam




1 1 10/9 Norfolk, VA Gaeta, Italy

4 1 10/9 Norfolk, VA Yokosuka, Japan

1 1 10/9 Norfolk, VA Deveselu, Romania
1 1 10/9 Norfolk, VA Rota, Spain

2 1 10/9 Norfolk, VA Sasebo, Japan

1 1 10/9 Norfolk, VA Redizikowo, Poland
2 1 5/4 Norfolk, VA Newport RI

2 1 5/4 Norfolk, VA San Diego, CA

1 1 54 Norfolk, VA Washington, DC

1 1 5/4 Norfolk, VA Cambridge, MA
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POTENTIAL ALTERNATIVE TRAVEL LOCATIONS:

In addition to the travel details reflected above, it is anticipated that additional travel will be required. Those exact travel dates are not known at
time of task order award, and locations are subject to change. The proposed travel locations identified below are based on historical data. The
contractor shall be ableto travel to any of the siteslisted below aswell as sites reflected above.

From (L ocation) To (L ocation)
Norfolk, VA Agana, Guam
Norfolk, VA Amarillo, TX
Norfolk, VA Atsugi, Japan
Norfolk, VA Bangor, WA
Norfolk, VA Bath, ME
Norfolk, VA Beaufort, SC
Norfolk, VA Bremerton, WA
Norfolk, VA Cape Canaveral, FL
Norfolk, VA Charleston, SC
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Norfolk, VA ChinaLake, CA
Norfolk, VA Corpus Christi, TX
Norfolk, VA Dalgren, VA
Norfolk, VA Dallas, TX
Norfolk, VA Deveselu, Romania
Norfolk, VA Emerald Isle, NC
Norfolk, VA Everett, WA
Norfolk, VA Fallon, NV
Norfolk, VA Fort Dix, NJ
Norfolk, VA Forth Worth, TX
Norfolk, VA Futenma, Japan
Norfolk, VA Gaeta, Italy
Norfolk, VA Genoa, Italy
Norfolk, VA Groton, CT
Norfolk, VA Gulfport, MS
Norfolk, VA Havelock, NC
Norfolk, VA Honolulu, HI
Norfolk, VA Iwakuni, Japan
Norfolk, VA Jacksonville, FL
Norfolk, VA Jacksonville, NC
Norfolk, VA Kaneohe Bay, HlI
Norfolk, VA Key West, FL
Norfolk, VA Kings Bay, GA




Norfolk, VA Kingsville, TX
Norfolk, VA Kittery, ME
Norfolk, VA Kuwait

Norfolk, VA Lakehurst, NJ
Norfolk, VA Lemoore, CA
Norfolk, VA Manama, Bahrain
Norfolk, VA Mayport, FL
Norfolk, VA Meridian, MS
Norfolk, VA Minneapolis, MN
Norfolk, VA Miramar, CA
Norfolk, VA Misawa, Japan
Norfolk, VA Naples, Italy
Norfolk, VA New Orleans, LA
Norfolk, VA Newburgh, NY
Norfolk, VA Newport, RI
Norfolk, VA Nowra, Austrailia
Norfolk, VA Okinawa, Japan
Norfolk, VA Oklahoma City, OK
Norfolk, VA Panama City, FL
Norfolk, VA Patuxent River, MD
Norfolk, VA Pearl Harbor, HI
Norfolk, VA Pensacola, FL
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Norfolk, VA Ponce, Puerto Rico
Norfolk, VA Pohang, South Korea
Norfolk, VA Point Mugu, CA
Norfolk, VA Port Hueneme, CA
Norfolk, VA Quantico, VA
Norfolk, VA Redzekowo, Poland
Norfolk, VA Rijeka, Croatia
Norfolk, VA Rota, Spain
Norfolk, VA San Antonio, TX
Norfolk, VA San Diego, CA
Norfolk, VA Santa Rita, Guam
Norfolk, VA Sasebo, Japan
Norfolk, VA Sesttle, WA
Norfolk, VA Sigonella, Italy
Norfolk, VA St. Augustine, FL
Norfolk, VA Stuttgart, Germany
Norfolk, VA Tucson, AZ
Norfolk, VA Vallgo, CA
Norfolk, VA Washington DC
Norfolk, VA Whidbey Island, WA
Norfolk, VA Whiting Field, FL
Norfolk, VA Yokosuka, Japan
Norfolk, VA Yuma, AZ
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| |

11.2 MEDICAL SCREENING FOR FLEET SUPPORT

Pursuant to COMUSFLTFORCOM/COMPACFLTINST 6320.3A, al contractor personnel (including subcontractors) embarking as members
of the crew or as guest onboard a U.S. Naval vessels shall have current medical and dental screening and timely paperwork submitted as
specified in the instructions. Those personnel with a significant chronic disease or condition that requires frequent medical monitoring and/or
treatment shall not be allowed to embark/board any U.S. Naval vessal.

11.3 OCONUSTRAVEL REQUIREMENTS

Pursuant to SPAWARSY SCENLANTINST 12910.1B, DoDD 4500.54E, and the latest DoD Foreign Clearance Guide regquirements, the
contractor shall travel to OCONUS sites to support deployed forces. The contractor shall be familiar with and able to obtain approvalsin the
Aircraft and Personnel Automated Clearance System (APACS) as well as submitting and requesting letter of authorization (LOA) in the
web-based Synchronized Pre-deployment & Operational Tracker (SPOT).

11.31 General OCONUS Requirements

The contractor shall ensure compliance with applicable clauses and travel guide requirements (including completion of any mandatory
training) prior to traveling to each of the specified travel |ocations. The contractor shall be responsible for knowing and understanding all
travel requirements as identified by the applicable combatant command (CCMD) and country. The contractor shall be responsible for
submitting applicable deployment forms and/or deployment packages (CDRL A036) to the COR or task order technical POC and NIWC
Atlantic Deployment Manager no later than 30 days prior to travel. For all OCONUS travel, the contractor shall submit an official OCONUS
Travel Form (NIWCLANT 12990/12) and shall ensure all OCONUS travel has an approved APACS request. The COR will provide a blank
travel form after task order award.

11.3.2 OCONUS Immunization Requirements

Pursuant to DoDI 6205.4, SPAWARSY SCENLANTINST 12910.1B, and any additional DON specific requirements, contractor employees
who deploy to OCONUS locations both shore and afloat shall require up to date immunizations. The contractor shall review and verify if their
personnel meet any immunization requirements prior to assigning personnel to travel.

11.3.3 Emergency Medical Screening for OCONUS Travel

During emergency related situations including health (e.g., COVID-19 pandemic) and weather-related circumstances, contractor personnel
shall perform official OCONUS travel in accordance with the latest directions outlined in the NIWC Atlantic COG, related DoD travel
websites, and the Centers for Disease Control and Prevention (CDC) website. To the extent possible, contractor personnel shall follow the
same travel regulations and restrictions as Government civilian personnel. When in doubt concerning applicability, the contractor shall verify
requirements with COR and NIWC Atlantic OCONUS Travel Team. Depending on the latest travel regulations which may differ based on
location, contractor personnel shall be prepared to meet additional requirements such as medical testing prior to travel. These requirements
will be identified by the COR. Contractor personnel shall complete any required health screening/testing and compl ete screening
questionnaire which shall all be submitted to the COR prior to travel.

11.34 L etter of Authorization

The contractor shall have a LOA signed by the designated Contracting Officer for any and all OCONUS Travel. An OCONUS Travel Form
(NIWCLANT 12990/12) isrequired for al travel locations OCONUS to include Alaska, Guam, Hawaii, Kwajaein Atoll, Johnston Atall,
Midway Islandg/Atoll, Puerto Rico, US Virgin Islands, Wake Island, etc. If the travel location isnot in "the lower 48"/CONUS, then an
OCONUS Travel Formisrequired prior to the LOA being Government Authorized by an employee of the NIWC Atlantic OCONUS Travel
Team in order for the Contracting Officer to approve. The LOA identifies any additional authorizations, privileges, or Government support
that contractor personnel are entitled to under contract and task order, if applicable. The contractor shall initiate a LOA for each prospective
traveler. The contractor shall use SPOT or its successor, at https://spot.dmdc.mil/privacy.aspx, to enter and maintain data with respect to
traveling/deployed personnel, and to generate LOAs. When necessary and if in the Government's interest, the contractor may also initiate a
LOA request to provide an official traveler access to Government facilities and to take advantage of travel discount ratesin accordance with
Government contracts and/or agreements. All privileges, services, and travel rate discount access are subject to availability and vendor
acceptance. LOAs are required to be signed and approved by the SPOT registered Contracting Officer of thistask order. Contractor personnel
traveling in support of NIWC Atlantic shall travel with a hardcopy approved LOA in their possession.

12.0 SAFETY ISSUES
121 OCCUPATIONAL SAFETY AND HEALTH REQUIREMENTS

The contractor shall be responsible for ensuring the safety of all company employees, other working personnel, and Government property. The
contractor is solely responsible for compliance with the Occupational Safety and Health Act (OSHA) (Public Law 91-596) and the resulting
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applicable standards, OSHA Standard 29 CFR 1910 (general), 1915 (shipboard/submarine) and 1926 (shore), and for the protection, safety
and health of their employees and any subcontractors assigned to the task orders. Without Government assistance, the contractor shall make
certain that all safety requirements are met, safety equipment is provided, and safety procedures are documented as part of their quality
management system. If performing within Government facilities, contractor shall immediately report any accidents involving Government or
contractor personnel injuries or property/equipment damage to the Contracting Officer and COR. Additionally, the contractor is responsible
for securing the scene and impounding evidence/wreckage until released by the COR or on-site Government representative.

12.11 Navy Shipboard/Submarine Support

In addition to the accident reporting requirements above, the contractor shall develop safety documentation (CDRL T037) in accordance with
NAV SEA Standard Item 009-074 (Occupational, Safety and Health Plan) and submit the documentation to the Government for review; see
applicable DD Form 1423 for additional reporting details and distribution instructions.

12.2 SAFETY EQUIPMENT

The contractor shall provide their personnel with any safety equipment required to perform work under this task order and the equipment must
be in satisfactory working order. Personal safety equipment includes items such as hard-hats, safety shoes, safety gloves, goggles, hearing
protection, non-flammable clothing for hot work personnel, gas/oxygen detectors for confined spaces, face shields, and other types of safety
equipment required to assure a safe work environment and compliance with applicable federal, state and local safety regulations.

12.3 SAFETY TRAINING

The contractor shall be responsibleto train all personnel that require safety training. Specifically, where contractors are performing work at
Navy shore installations, that requires entering manholes or underground services utility the contractor shall provide a qualified person as
applicable in 29 CFR 1910 or 29 CFR 1926 or as recommended by the National Institute for Occupational Safety and Health (NIOSH)
Criteria Document for Confined Spaces. Also, when contractors are required to scale atower, all applicable personnel shall have Secondary
Fall Protection and Prevention training.

13.0 SUBCONTRACTING REQUIREMENTS

If the prime contractor is planning to utilize subcontractor(s) on thistask order, the prime contractor shall identify the applicable
subcontractor(s) in its proposal for the task order. Should the prime contractor be awarded atask order, only those subcontractorsincluded in
the proposal upon which the award is based are approved for use on the task order. Post award subcontractor additions (i.e. subcontractor
additions to atask order after issuance of the order) are governed by FAR 52.244-2.

In addition, while Government consent to subcontract is not required for prime contractors with an approved purchasing system, if after award
of atask order the prime contractor intends to enter into a subcontract with an entity not identified in its proposal upon which the task order
award was based, the prime contractor shall nevertheless notify the Contracting Officer reasonably in advance of entering into any (i)
cost-plus-fixed-fee subcontract, or (ii) fixed-price subcontract that exceeds either the simplified acquisition threshold or 5 percent of the total
estimated cost of the task order. Such notification shall include, (i) a description of the supplies or servicesto be subcontracted, (i)
identification of the subcontract type to be used, (iii) identification of the proposed subcontractor, and (iv) the proposed subcontract price.

131 AUTHORIZED SUBCONTRACTORS

The following subcontractor(s) is either identified by the contractor at the time of award of the task order, have been consented to by the
Government pursuant to the Subcontracts clause of the contract, or, in the event the contractor has an approved purchasing system, the
contractor has provided notification in accordance with paragraph 13.0 above:

b) (4)

ACCEPTANCE PLAN

Inspection and acceptance is performed by the COR on all services, data, and non-data deliverables in accordance with the QASP, Attachment
1

150 OTHER CONDITIONS'REQUIREMENTS
151 CONTRACT ORGANIZATIONAL CONFLICT OF INTEREST (OCI)

Due to the type of work performed, there are organizational conflict of interest clauses that are applicable to this task order. The contractor
shall follow the restrictions as cited in the applicable OCI clause(s) in Section H.

152 WORKWEEK
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All or aportion of the effort under this task order will be performed on a Government installation. The contractor shall provide support
services corresponding to Government workweek and core hours. Normal workweek is Monday through Friday. Pursuant to Federal law (5
U.S.C. 6103), the Government observes the following public holidays per year. For planning purposes, contractors working in Government
spaces shall treat these holidays as Government non-work days which may affect accessibility to Government space.

Name of Holiday Time of Observance

New Year's Day 1 January

Martin Luther King Jr. Day Third Monday in January
President's Day Third Monday in February
Memorial Day Last Monday in May
Juneteenth 19 June

Independence Day 4 July

Labor Day First Monday in September
Columbus Day Second Monday in October
Veteran's Day 11 November
Thanksgiving Day Fourth Thursday in November
Christmas Day 25 December

If any of the above holidays occur on a Saturday or a Sunday, then such holiday will be observed by the Government on the prior Friday or
following Monday, respectively.

152 EXTENDED WORK WEEK

Due to operational requirements, schedules, and the availability of required resources and/or downtime of those resources, extended work
week (EWW) may be required for professional (i.e., salaried) employees.

15.3 NON-DISCLOSURE AGREEMENT (NDA) REQUIREMENTS

Contractors who receive or have access to proprietary information shall execute a Non-Disclosure Agreement (NDA) and submit to the COR
prior to applicable work performance. Government and support contractors shall have access to the collaboration tool where appropriate
non-disclosure agreements (NDAS) and Proprietary Data Protection Agreements (PDPAS) with the contractor are on file.

16.0 APPLICABLE DOCUMENTS (AND DEFINITIONS)

The contractor shall ensure all work accomplished utilizes the latest, relevant industry practices and standards when applicable unless
otherwise indicated by text. In accordance with Defense Acquisition Policy, maximum utilization of non-Government standards will be made
wherever practical.

16.1 REQUIRED DOCUMENTS

The contractor shall utilize the following mandatory documentsin support of this task order. The documents referenced in this section list the
minimum version dates; however, the contractor shall meet requirements for any referenced document including subseguent updates
applicable at time the task order request for proposal is posted.

Document Number Title

DoD Manual — Information Security Program (vol 1, 2, 3) dtd

a | DobM5200.01 24 Feb 12 with Change 2/4/3 ditd 28 Jul 20

DoD Manual — Procedures for the DoD Personnel Security

b. DobM 5200.02 Program dtd 3 Apr 17
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DoDD 5205.02E

DoD Directive — Operations Security (OPSEC) Program dtd 20
Jun 12 with Change 2 dtd 20 Aug 20

DoDM 5205.02

DoD Manual — Operations Security (OPSEC) Program Manual
dtd 3 Nov 08 with Change 1 dtd 26 Apr 18

DoD 5220.22-M

DoD Manual — National Industrial Security Program Operating
Manua (NISPOM) dtd 28 Feb 06 with Change 2 dtd 18 May 16

DoD Instruction — National Industrial Security Program (NISP)

DoD1 5220.22 dtd 18 Mar 11 with Change 2 dtd 24 Sep 20
DoD Instruction — Controlled Unclassified Information (CUI)
DoDI 5200.48 dtd 6 Mar 20
DoDI 6205.4 DoD Instruction — Immunization of Other Than U.S. Forces
' (OTUSF) for Biological Warfare Defense dtd 14 Apr 00
DoDD 8140.01. DoD Directive — Cyberspace Workforce Management dtd 05
Oct 20
DoD Instruction — Cybersecurity dtd 14 Mar 14 with Change 1
DoDI 8500.01 dtd 07 Oct 19
DoD Instruction — Risk Management Framework (RMF) for
DoDI 8510.01 DoD Information Technology (IT) dtd 12 Mar 14 with Change 2

dtd 28 Jul 17

DoD 8570.01-M

DoD Manual — Information Assurance Workforce Improvement
Program dtd 19 Dec 05 with Change 3 dtd 24 Jan 12 and
Change 4 dtd 10 Nov 15 (and subsequent replacement)

DON CIO Memorandum

Acceptable Use of Department of the Navy Information
Technology (IT) dtd 22 Feb 16

SECNAV M-5239.2

Secretary of the Navy Manual — DON Cyberspace Information
Technology and Cybersecurity Workforce Management and
Quadlification Manual dtd June 2016 (and subsequent revisions)

SECNAVINST 5239.3C

Secretary of the Navy Instruction — DoN Cybersecurity Policy
dtd 2 May 16

SECNAVINST 5239.20A

Secretary of the Navy Instruction — DoN Cyberspace IT and
Cybersecurity Workforce Management and Qualification dtd 10
Feb 16

SECNAVINST 5510.30C

Secretary of the Navy Instruction — DoN Personnel Security
Program (PSP) Instruction dtd 6 Oct 06
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Document Number Title

Secretary of the Navy Instruction — DoN Information Security

r. SECNAVINST 5510.36B Program ditd 12 Jul 19

Space and Naval Warfare Instruction — Operations Security

S| SPAWARINST 3432.1 (OPSEC) Policy dtd 2 Feb 05

t. SPAWAR AIPH SPAWAR Afloat Installation Process Handbook (AIPH)

SPAWAR Shore Installation Process Handbook, Version 4 dtd

u. SPAWAR SIPH 12 Nov 14

Space and Naval Warfare Systems Center Atlantic Instruction —

V. SPAWARSY SCENLANTINST 3070.1B Operations Security Policy dtd 20 Jan 17

Space and Naval Warfare Systems Center Atlantic Instruction —
W. SPAWARSY SCENLANTINST 12910.1B Deployment of Government and Contractor Personnel Outside
the Continental Unlisted States dtd 23 Aug 16

Commander US Fleet Forces Command/Commander US Pacific
X COMUSFLTFORCOM/COMPACFLTINST | Fleet Instruction, Medical Screening For US Govt Civilian

' 6320.3A Employees, Contractor Personnel, and Guests prior to
embarking Fleet Units dtd 7 May 13

Navy Telecommunications Directive (NTD

Y. 10-11) System Authorization Access Request (SAAR) - Navy

The Joint Travel Regulations (JTR) — Uniformed Service

z JTR Members and DoD Civilian Employees

National Institute of Standards and Technologies (NIST) Special

aa NIST SP 800-171 Publication (SP)

Section 508 of the Rehabilitation Act of United States federal law, as amended, 29 U.S.C. 8§ 794d
1973

United States federal law, Pub.L. 93-579, 88 Stat. 1896, dtd

a. | Privacy Actof 1974 December 31, 1974, 5 U.S.C. § 552a

Navy Modernization Process Management and Operations

ad. NAVSEA SL720-AA-MAN-030 Manual (NMP-MOM)

16.2 GUIDANCE DOCUMENTS

The contractor shall utilize the following guidance documents in support of thistask order. The documents referenced in this section list the
minimum version dates; however, the document’s effective date of issueis the task order’s request for proposal issue date.

Document Number Title
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a SPAWARINST 3084.1 System Operational Verification Test (SOVT) Preparation and Execution Guide
b. MIL-STD 196E Joint Electronics Type Designation System
C. SPAWARINST 4130.5 NAVWAR Handbook
d. NAVSEA SL720-AA-MAN-010 NAV SEA Fleet Modernization Program Operations and Management Manual
e SPAWARINST 4130.3 NAVWAR Life Cycle Management Policy
f. |EEE 12207.2.1997 Ingtitution of Electrical and Electronics Engineers, Annex J (Informative)
. DoDM 1000.13-V1 DoD Manual — DaD Identification Cards: ID card Life-Cycle, Volume 1, dtd 23 Jan 14
h. DoDD 5000.01 DoD Directive — The Defense Acquisition System dtd 20 Nov 07
i DoDI 5000.02 DoD Instruction — Operation of the Defense Acquisition System dtd 7 Jan 15

International Organization for Standardization/ International
j- | SO/IEC/IEEE 12207:2017 Electrotechnical Commission/Institute of Electrical and Electronics Engineers: Systems
and Software Engineering — Software Life Cycle Processes

International Organization for Standardization/ International
k. ISO/IEC/IEEE 15288:2015 Electrotechnical Commission/Institute of Electrical and Electronics Engineers. Systems
and Software Engineering — System Life Cycle Processes

Homeland Security Presidential Directive — Policy for a Common |dentification

HSPD-12 Standard for Federal Employees and Contractors dtd 27 Aug 04
m FIPS PUB 201-2 Federal Information Processing Standards Publication 201-2 — Personal Identity
: Verification (PIV) of Federal Employees and Contractors, August 2013
US Department of Justice, Immigration and Naturalization Services, Form |-9, OMB
n. Form -9, OMB No. 115-0136 No. 115-0136 — Employment Eligibility Verification
o N/A NIWC Atlantic Public website — CICO Procedures https.//www.public.navy.mil/navwar
' [atlanti c/pages/contractorcheckin.aspx
NIWC Atlantic COG page — Procurement Role ERP
p. N/A
https://wiki.spawar navy mil/confluence/x/uQGRBq
N/A NAVWARSY SCOM Code 80330 mandatory training webpage —
A https://wiki.spawar navy mil/confluence/x/fwDsAQ
r. N/A DoD Foreign Clearance Guide — https.//www:.fcg.pentagon.mil/fcg.cfm

16.3 SOURCE OF DOCUMENTS
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The contractor shall obtain al applicable documents necessary for performance on thistask order. Many documents are available from online
sources. Specifications and commercial/industrial documents may be obtained from the following sources:

Copies of Federa Specifications may be obtained from General Services Administration Offices in Washington, DC, Seattle, San Francisco,
Denver, Kansas City, MO., Chicago, Atlanta, New York, Boston, Dallas and Los Angeles.

Copies of military specifications may be obtained from the Commanding Officer, Naval Supply Depot, 3801 Tabor Avenue, Philadelphia, PA
19120-5099. Application for copies of other Military Documents should be addressed to Commanding Officer, Naval Publications and Forms
Center, 5801 Tabor Ave., Philadelphia, PA 19120-5099.

All other commercial and industrial documents can be obtained through the respective organization’s website.

[END OF PWS]





